










CITY OF NEWTON 

PURCHASING DEPARTMENT 

 

PROJECT FOR PUBLIC BUILDINGS DEPARTMENT 

 

 

 

 

PROJECT MANUAL: 

WINDOW REPLACEMENT 

AT THE HORACE MANN ELEMENTARY SCHOOL 

INVITATION FOR BID #12-85 

 

Pre-Bid Meeting:  May 23, 2012 at 10:30 a.m. 

Bid Opening Date:  June 1, 2012 at 10:30 a.m. 

 

 

 

 

 

 

 

 

 

 

 

MAY 2012 

Setti D. Warren, Mayor 

 

Prepared by: 

Knight, Bagge & Anderson, Inc. 

6 Thirteenth Street 

Charlestown, MA 02129 

617-241-2807 

Fax 617-241-2857 



Project Manual No. 12-85 - Window Replacement at the Horace Mann Elementary School 

Page 2 of 152 

CITY OF NEWTON 

 

PROJECT MANUAL TABLE OF CONTENTS 

 

WINDOW REPLACEMENT 

 

AT THE HORACE MANN ELEMENTARY SCHOOL 
 

                                                                                                             No. Pages 

 

Cover Page  1 

Table of Contents 2 

 

Part 1 - Bidding Documents, Contract Forms, and Conditions of the Contract 

 

1. - Invitation for Bid 1 

 

2. - Instructions to Bidders 3 

 

3. - Bid Form 2 

 

4. - Bidder's Qualification Forms   

 

 Bidder’s Qualifications and References Form 2 

 Certificate of Non-Collusion 1 

 DCAM Certificate of Eligibility, Form CQ 7 (Supplied by Bidder)  

 DCAM Update Statement, Form CQ-3, (Supplied by Bidder)  

 

5. - Contract Forms (Informational only.  Not required at time of bid submittal)  

 

 City - Contractor Contract 2  

 Certificate of Authority - Corporate 1 

 Attestation 1 

 Performance Bond 1 

 Payment Bond  1 

 Certification Regarding Loacal Taxes 1 

 

6. - General Conditions of the Contract  5 

 

7. - Supplemental Conditions- Commonwealth of Massachusetts and City of Newton 6 

 

8. -  Special Conditions  4 

 

9. - MWBE Requirement 

 

 Minority/Women business Enterprise Plan, December  1999 4 

 Supplemental Equal Employment Opportunity Anti-Discrimination 8 

   and Affirmative Action Program 

 

10. - Wage Rate Requirements 1 

 

 Department of Labor Minimum Wage Rates 1 

 Prevailing Wages  53 

 Statement of Compliance 1 

 Weekly Payroll Report Form 1 
 

(Continued on following page) 



Project Manual No. 12-85 - Window Replacement at the Horace Mann Elementary School 

Page 3 of 152 

 

PROJECT MANUAL TABLE OF CONTENTS 

 

WINDOW REPLACEMENT 

 

AT THE HORACE MANN ELEMENTARY SCHOOL 
 

 

Part 2 – General Requirements and Project Specifications  

 

PART B – SPECIFICATIONS 

DIVISION 1 GENERAL REQUIREMENTS 

Section 01 10 00 Scope of the Work 1 - 2  

Section 01 31 00 Construction Scheduling and Phasing 1 - 2 

Section 01 70 00 Contract Closeout 1 - 2   

  

CONSTRUCTION SPECIFICATIONS  

Section 02 28 20 Asbestos and Polychlorinated Biphenyl (PCB’s) Remediation 1 - 13 

Section 03 73 00 Concrete Repair 1 - 5 

Section 06 10 00 Rough Carpentry 1 - 2 

Section 07 21 00 Building Insulation 1 - 2 

Section 08 51 13 Aluminum Windows 1 - 10 

Section 08 53 00 Polyvinyl Chloride (PVC) Windows 1 - 4 

Section 09 91 00 Painting 1 - 3 

Section 12 24 00 Window Shades 1 - 4 

 

 

 

 

5 Pages of Drawings (including cover page) may be obtained online at www.newtonma.gov/bids  
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http://www.newtonma.gov/bids
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CITY OF NEWTON 

PURCHASING DEPARTMENT 

INVITATION FOR BID #12-85 
 

The City of Newton invites sealed bids from Contractors for  

WINDOW REPLACEMENT 

AT THE HORACE MANN ELEMENTARY SCHOOL 
 

Pre-bid will be held on site at:   May 23, 2012 at 10:30 a.m.  at 687 Watertown Street, Newtonville, MA 

Bids will be received until     June 1, 2012 at 10:30 a.m. 

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA  02459.  Immediately 

following the deadline for bids all bids received within the time specified will be publicly opened and read aloud. 
 

Work under this contract shall consist of: Removal and replacement of existing metal windows with new aluminum windows at the 

original building and removal and replacement of existing storm windows with new vinyl windows as well as new exterior wood 

framed partitions at 2 modular classrooms.  The construction period is expected to run for the period between June 4, 2012  

and shall extend through August 20, 2012.  The site will be available for work from June 4, 2012 until August 20, 2012.  

Work on site is limited to the summer recess period. 
 

Contract Documents will be available online at the City’s website: www.newtonma.gov/bids or for pickup at the Purchasing 

Department or after: 10:00 a.m. May 17,  

2012.   There will be no charge for contract documents.  
 

All General Bids must be accompanied by a copy of a “Certificate of Eligibility” (DCAM Form CQ-7) issued by the Department of 

Capital Asset Management and Maintenance (DCAM) and a “Contractor Update Statement”  (DCAM Form CQ-3).  The category 

of work for which the Bidder must certified is: Doors and Windows  
 

Award will be made to the bidder with the lowest total contract price, including any accepted alternates, that has been deemed 

responsible and eligible. All bids shall be submitted as one ORIGINAL and one COPY. 
 

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including 

all add alternates.  Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified 

check, or a treasurer's or cashier's check issued by a responsible bank or trust company. 

 

All bids are subject to the provisions of M.G.L. Chapter 149, Section 44 A-J. Wages are subject to minimum wage rates 

determined by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H.  The 

schedule of wage rates applicable to this contract is included in the bidding documents.  In addtion, the prevailing wage schedule 

will be updated annually for all public construction projects lasting longer than one (1) year.  You will be required to pay the rates 

set out in any updated prevailing wage schedule.  Increases in prevailing wage schedules will not be the basis for change order 

requests.  The successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type 

and amounts set forth in the Project Manual.  The successful bidder will be required to furnish a Performance and Labor and 

Materials Payment Bond each in the amount of 100% of the contract total. 

 

Bidders attention is directed to the requirements of the City of Newton Supplemental Equal Employment Opportunity, Anit-

Discriminitation and Affirmative Action Program and also to the Minority/Women Business Enterprise Plan, December 1999, all 

of which are hereby incorporated into the Contract Documents.  In the event of conflict between any of the above listed policies, 

the stricter policy shall apply. 

 

If you download bids from the internet website www.newtonma.gov/bids  I strongly suggest you email 

(purchasing@newtonma.gov ) your company’s NAME, ADDRESS, PHONE,  FAX AND INVITATION FOR BID NUMBER, so 

that we may add you to the Bidders List and you will be notified of any/all addendums.  Plans must be obtained through the 

Purchasing Department.   

 

The City of Newton will reject any and all bids when required to do so by the above referenced General Laws.  In addition, the City 

of Newton reserves the right to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in 

the public interest to do so.  

CITY OF NEWTON     

Maryann LaRosee     

Purchasing Department 

May 17, 2012 

http://www.newtonma.gov/bids
http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
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CITY OF NEWTON 

 

DEPARTMENT OF PURCHASING 

 

INSTRUCTIONS TO BIDDERS  
 

 

ARTICLE 1 – BIDDER’S REPRESENTATION 

 

1.1. Each General Bidder (hereinafter called the “Bidder”) by making a bid (hereinafter called “bid”) represents that: 

 

1.2. The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith. 

 

1.3. The Bidder has visited the site and is familiar with the local conditions under which the Work has to be performed. 

 

1.4. Failure to so examine the Contract Documents and site will not relieve any Bidder from any obligation under the bid as 

submitted. 

 

ARTICLE 2 - REQUEST FOR INTERPRETATION 

 

2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon 

examination of the Contract Documents, the site, and local conditions. 

 

2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief 

Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests 

if received Friday, May 25, 2012 at 12:00 noon. 

 

2.3 Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the 

Contract Documents.  The City will not be held accountable for any oral instruction. 

 

2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. 

 

2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract 

Documents are on file, in addition to being available online at www.newtonma.gov/bids. 

 

2.6 Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal 

(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the 

bidding process. 

 

2.7 Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid 

opening.  If the bidder makes themselves known to the Purchasing Dept., at purchasing@newtonma.gov or via facsimile 

(617) 796-1227, they shall be placed on the bidder’s list.   Bidders must provide the Purchasing Dept. with their 

company’s name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID #12-85. 

 

 

ARTICLE 3 – MBE PARTICIPATION 

 

3.1 Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton, dated December 1999 is 

applicable to all construction contracts in excess of $10,000.00.  A copy of this plan is on file at City of Newton 

Purchasing Department. 

 

3.2 Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 and the 

Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action Program is applicable to all 

City contracts for goods and services in excess of $50,000.00.  Copies of these plans are incorporated in the bidding 

documents. 

 

 

 

mailto:purchasing@newtonma.gov
http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
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ARTICLE 4 – PREPARATION AND SUBMISSION OF BIDS 

 

4.1 All entries on the Bid Form shall be made by typewriter or in ink. 

 

4.2 Where so indicated on the Bid Form, sums shall be expressed in both words and figures.  Where there is a discrepancy 

between the bid sum expressed in words and the bid sum expressed in figures, the words shall control. 

 

 4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids.  They shall be made payable to the City 

of Newton and shall be either in the form of cash, certified check, treasurer’s or cashier’s check issued by a responsible 

bank or trust company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; 

and shall be conditioned upon the faithful performance by the principal of the agreements contained in the bid. 

 

 Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of 

the Owner/Contractor agreement. 

 

4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the 

outside:GENERAL BID FOR: 

 

NAME OF PROJECT AND INVITATION NUMBER 

 

BIDDER’S NAME, BUSINESS ADDRESS, AND PHONE NUMBER 

 

Date and time for receipt of bids is set forth in the Invitation for Bids. 

 

4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. 

 

4.8 Bids shall be submitted with one original and one copy. 

 

4.9 Be advised that a new Massachusetts law has been enacted that required all employees who work on Massachusetts public 

works construcion sites must have no less than 10 hours of OSHA-approved safety and health training.  See Chapter 306 of 

the Acts of 2004, which will become effective July 1, 2006.  

 

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract awarded 

on or after July 1, 2006. 

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who 

is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors. 

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this 

requirement.  Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts. 

 

ARTICLE 5 – ALTERNATES 

 

5.1 Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form. 

 

5.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing 

“No Change”, or “N/C” or “0” in the space provided for that Alternate. 

 

5.3 Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work performed 

by the Contractor. 

 

5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates. 

 

ARTICLE 6 – WITHDRAWAL OF BIDS 

 

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request.  Telegraphic 

withdrawal of bids must be confirmed over the Bidder’s signature by written notice postmarked on or before the date and 

time set for receipt of bids.   

 

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.   
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6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the 

bids. 

 

 

ARTICLE 7 – CONTRACT AWARD 

 

7.1 The City of Newton will award the contract to the lowest eligible and responsible Bidder within thirty days, Saturdays, 

Sundays, and legal holidays excluded after the opening of bids.   

 

7.2 The City of Newton reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest to 

do so.   

 

7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or any 

other municipal charge, unless the bidder has a pending abatement application or has entered into a payment agreement with 

the collector-treasurer. 

 

7.4 As used herein, the term “lowest responsible and eligible Bidder” shall mean the Bidder (1) whose bid is the lowest of those 

bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who shall certify that 

he is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed in the work; 

(3) who, where the provisions of section eight B of chapter twenty-nine apply, shall have been determined to be qualified 

thereunder.   

 

7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed forms 

are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form included in the 

Contract Documents in such number of counterparts as the City may require.   

 

7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the City 

shall select the successful Bidder by a blind selection process such as flipping a coin or drawing names from a hat.  The low 

Bidders who are under consideration will be invited to attend and observe the selection process. 

 

ARTICLE 8 – TAXES 

 

8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this 

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work. 

 

8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.  

The City’s exemption Number is E-046-001-404. 

 

 

 

END OF SECTION 
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CITY OF NEWTON 

 

FORM FOR GENERAL BID #12-85 

 

WINDOW REPLACEMENT AT THE HORACE MANN ELEMENTARY SCHOOL 
 

 

 

TO THE AWARDING AUTHORITY: 

 

 

A. The undersigned proposes to furnish all labor and  materials required to install new aluminum windows  and new PVC 

windows at the Horace Mann Elementary School  in Newton, Massachusetts in accordance with the accompanying plans and 

specifications prepared by Knight, Bagge & Anderson, Inc. for the contract price specified below, subject to additions and 

deductions according to the terms of the specifications. 

 

 

B. This bid includes addenda number(s)           ,           ,           ,           ,            

 

 

C. The proposed contract price is: 

 

 

 _________________________________________________________________________________ 

 

 DOLLARS ($ ________________________________) 

 

 

    COMPANY:                        

 

 

D. The undersigned has completed and submits herewith the following documents: 

 

 Bidder's Qualifications and References Form,  2 pages 

 Certificate of  Non-Collusion, 1 page 

 Signed Bid Form, 2 pages 

 Certificate of Eligibility for Doors and Windows  (DCAM Form CQ7) 

 Update Statement (DCAM Form CQ3) 

 A five percent (5%) bid deposit. 

 

 

E. Prompt Payment Discounts.  Bidders are encouraged to offer discounts in exchange for an expedited payment.  Payments 

may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for 

discounted prices.  Discounts will not be considered in determining the lowest responsible bidder. 

 

 Prompt Payment Discount ___________%____________Days 

 Prompt Payment Discount___________%____________ Days 

 Prompt Payment Discount ___________%____________Days 

 

 

F. The undersigned agrees that each of the above named sub-bidders will be used for the work indicated at the amount stated, 

unless a substitution is made.  The undersigned further agrees to pay the premiums for the performance and payment 

bonds furnished by sub-bidders as requested herein and that all of the cost of all such premiums is included in the amount 

set forth in Item 1 of this bid. 
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The undersigned agrees that if s/he is selected as general contractor, s/he will promptly confer with the awarding authority 

on the question of sub-bidders; and that the awarding authority may substitute for any sub-bid listed above a sub-bid filed 

with the awarding authority by another sub-bidder for the sub-trade against whose standing and ability the undersigned 

makes no objection;  and that the undersigned will use all such finally selected sub-bidders at the amounts named in their 

respectivesub-bids and be in every way as responsible for them and their work as if they had been originally named in this 

general bid, the total contract price being adjusted to conform thereto. 

 

G.  The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and       

legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the 

terms of this bid and furnish a performance bond and also a labor and materials payment bond, each of a surety company 

qualified to do business under the laws of the commonwealth and satisfactory to the awarding authority and each in the sum 

of the contract price, the premiums for which are to be paid by the general contractor and are included in the contract price. 

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of 

labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to 

awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.   

 

 The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor 

employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully 

completed a course in construction safety and health approved by the United States Occupational Safety and Health 

Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish 

documentation of successful completion of said course with the first certified payroll report for each employee; and (3) 

that all employees to be employed in the work subject to this bid have successfully completed a course in construction 

safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands 

that any employee found on a worksite subject to this section without documentation of successful completion of a course 

in construction safety and health approved by the United States Occupational Safety and Health Administration that is at 

least 10 hours in duration shall be subject to immediate removal.  

 

 The undersigned further certifies that s/he intends to comply with the City of Newton Minority/Women Business 

Enterprise Plan, dated December 19, 1999 to further expand business opportunities for minority firms. 

 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made 

without collusion or fraud with any other person. As used in this subsection the word “person” shall mean any natural 

person, joint venture, partnership, corporation or other business or legal entity.  The undersigned further certifies under 

penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the 

Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment 

provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder. 

 

 Date :                                 

                     (Name of General Bidder)                               

 

     BY:___________________________________ 

         (Signature) 
 

   ______________________________________ 

   (Printed Name and Title of Signatory) 

     

   ______________________________________ 

   (Business Address) 

 

   ______________________________________ 

   (City, State  Zip) 

                  

   E-mail address 

   ____________________/__________________ 

   (Telephone)  (FAX) 

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership, 

give full names and residential addresses of all partners; and if an individual, give residential address if different from business 

address. 

END OF SECTION 
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CITY OF NEWTON 

 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
 

 

All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary, 

add additional sheet for starred items.  This information will be utilized by the City of Newton for purposes of determining bidder 

responsiveness and responsibility with regard to the requirements and specifications of the Contract. 

 

1. FIRM NAME: _________________________________________________________ 

2. WHEN ORGANIZED: ____________________________________ 

3 INCORPORATED? ______ YES  ______ NO  DATE AND STATE  OF INCORPORATION: _______________ 

4.  IS YOUR BUSINESS A MBE? _____YES  _____NO WBE? _____YES _____NO or MWBE? _____YES _____NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED 

DATE OFCOMPLETION: 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 

 ______ YES   ______ NO  

 IF YES, WHERE AND WHY? 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 8.  LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A MINIMUM OF FOUR (4) CONTRACTS SHALL 

BE LISTED.  PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

 



Project Manual No. 12-85 - Window Replacement at the Horace Mann Elementary School 

Page 11 of 152 

 

 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: ____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: (____)________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME:  ____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________   DATE COMPLETED: _________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:___________________________    TELEPHONE #:  (____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?:________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE: ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #:(____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 

10.  The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and    

requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the 

recitals comprising this statement of Bidder's qualifications and experience. 

 

DATE: ____________  BIDDER: ________________________________________ 

 

SIGNATURE:  ____________________________________________ 

 

PRINTED NAME: _______________________________________  TITLE: ______________________ 

 

 

END OF SECTION 
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CERTIFICATE OF NON-COLLUSION 
 

 

 

 

  

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and 

submitted in good faith and without collusion or fraud with any other person.  As used in this certification, the word “person” shall 

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or 

individuals. 

 

 

      ____________________________________ 

                                                                                (Signature of individual) 

 

                            

              Name of Business 
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CONTRACT FORMS 

 

 

 

The forms are provided for informational purposes only. 

 

 

The awarded bidder will be required to complete and submit the following documents in order to execute a contract pursuant to this 

bid. 

 

 

 

None of the following forms are required at the time of bid submittal. 
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CITY - CONTRACTOR AGREEMENT 

 

CONTRACT NO. C- 

 
 

THIS AGREEMENT made this ___ day of ______ in the year Two Thousand and Twelve by and between the CITY OF 

NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter 

referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and 

 

 

 

 

 

 

 

 

hereinafter referred to as the CONTRACTOR. 

 

The parties hereto for the consideration hereinafter set forth agree as follows: 

 

ARTICLE 1.  STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all 

work required in strict accordance with the Contract Documents for the following project: 

 

Window Replacement at the Horace Mann Elementary School 

 

ARTICLE 2. TIME OF COMPLETION.  The construction period is expected to run for the period between June 4, 

2012  and shall extend through August 20, 2012. 

. 

ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the 

Contract, in current funds the sum of: 

 

 

 

ARTICLE 4.   CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either 

attached to this Agreement or are incorporated herein by reference: 

 

a. This CITY-CONTRACTOR Agreement 

 

b. The City's Invitation For Bid #12-85 issued by the Purchasing Department; 

 

c. The Project Manual for window replacement at the Horace Mann Elementary School  including the 

Instructions to Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage 

Rate Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate schedules 

if applicable; The Supplementary Special Conditions; General Requirements and Project 

Specifications; and Drawings, if included or referenced therein; 

 

d. Addenda Number(s)  

 

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents 

and certifications;   

 

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with 

this Project;   

 

g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY 

after execution of this CITY-CONTRACTOR Agreement.              

 

 This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the 

entire Agreement between the CITY and the CONTRACTOR. 
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ARTICLE 5.  ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price 

stated in Article 3 of this Agreement: 

 

 Alternates:           N/A     

 

ARTICLE 6. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations are incorporated 

herein by reference and the Contractor agrees to comply with same. 

 

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written. 

 

 

CONTRACTOR                         CITY OF NEWTON 

 

 

 

By       By      

Print Name       Chief Procurement Officer  

Title       

Date       Date      

 

       By       

 Affix Corporate Seal Here     Commissioner of Public Buildings 

 

       Date       

City funds are available in the following account: 

31N115907 -5825 -       

       Approved as to Legal Form and Character 

   

I further certify that the Mayor, or his  

designee, is authorized to execute contracts   By      

and approve change orders      Associate City Solicitor 

 

By       Date      

 Comptroller of Accounts 

 

Date       CONTRACT AND BONDS APPROVED 

      

 

     By      

      Mayor or his designee 

 

     Date      
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CERTIFICATE OF AUTHORITY - CORPORATE 

 

 

1. I hereby certify that I am the Clerk/Secretary of ________________________________________ 

              (insert full name of Corporation) 

 

2. corporation, and that _____________________________________________________________ 

                             (insert the name of officer who signed the contract and bonds.) 

 

3. is the duly elected_____________________________________________________________ 

                                  (insert the title of the officer in line 2) 

4. of said corporation, and that on _____________________________________________________ 

            (insert a date that is ON OR BEFORE the date the 

              officer signed the contract and bonds.) 

 

 

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived 

notice, it was voted that 

 

5. _____________________________________ the _____________________________________  

               (insert name from line 2)                           (insert title from line 3) 

 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said 

corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s 

name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the 

above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below. 

 

6. ATTEST: _______________________________________  AFFIX CORPORATE 

   (Signature of Clerk or Secretary)*   SEAL HERE 

 

7. Name:  _________________________________________ 

   (Please print or type name in line 6)* 

 

8. Date:  __________________________________________ 

  (insert a date that is ON OR AFTER the date the 

       officer signed the contract and bonds.) 

 

 

 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation. 
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ATTESTATION 
 

 

Pursuant to MG c. 62C, § 49A, the undersigned acting on behalf of the Contractor, certifies under the penalties of perjury that, 

to the best of the undersigned's knowledge and belief, the Contractor is in compliance with all laws of the Commonwealth 

relating to taxes, reporting of employees and contractors, and withholding and remitting child support.*  

 

 

                           

**Signature of Individual         *** Contractor's Social Security Number   

    or Corporate Contractor (Mandatory)                              (Voluntary) or  Federal Identification Number 

 

 

By:  ________________________________    Date:  ____________________________ 

       Corporate Officer 

       (Mandatory, if applicable) 

 

 

* The provision in the Attestation relating to child support applies only when the Contractor is an 

    individual. 

 

** Approval of a contract or other agreement will not be granted unless the applicant signs this certification clause. 

 

*** Your social security number will be furnished to the Massachusetts Department of Revenue to determine whether you have 

met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a 

contract or other agreement issued, renewed, or extended.  This request is made under the authority of GL c. 62C, § 49A. 
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CITY OF NEWTON, MASSACHUSETTS 

PERFORMANCE BOND 

 

Know All Men By These Presents: 

 

 That we,_____________________________________________________________, as PRINCIPAL, and                                                       

, as SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of 

______________________________________________________ dollars ($_________________) to be paid to the Obligee, for 

which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, successors and 

assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date        

of                        , 20_____, for the construction of                                         

                (Project Title) 

in Newton, Massachusetts. 

 

 Now, the condition of this obligation is such that if the PRINCIPAL and all Sub-contractors under said contract shall well 

and truly keep and perform all the undertakings, covenants, agreements, terms and conditions of said contract on its part to be kept 

and performed during the original term of said contract and any extensions thereof that may be granted by the Obligee, with or 

without notice to the SURETY, and during the life and any guarantee required under the contract, and shall also well and truly keep 

and perform all the undertakings, covenants, agreements, terms and conditions of any and all duly authorized modifications, 

alterations, changes or additions to said contract that may hereafter be made, notice to the SURETY of such modifications, 

alterations, changes or additions being hereby waived, then this obligation shall become null and void; otherwise, it shall remain in 

full force, virtue and effect. 

 

 In the event, that the contract is abandoned by the PRINCIPAL, or in the event that the Obligee terminates the employment 

of the PRINCIPAL or the authority of the PRINCIPAL to continue the work said SURETY hereby further agrees that said 

SURETY shall, if requested in writing by the Obligee, take such action as is necessary to complete said contract. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this                    day of                  

,20_____. 

 

PRINCIPAL                                    SURETY 

 

____________________________________      ___________________________________ 

 

BY                                                                            BY___________________________________      

  (SEAL)                                 (ATTORNEY-IN-FACT) (SEAL)  

 

          

  (Title) 

 

ATTEST: ___________________________  ATTEST: _____________________________ 
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CITY OF NEWTON, MASSACHUSETTS 

PAYMENT BOND 

 

 

Know All Men By These Presents: 

 

 That we,_____________________________________________________________, as PRINCIPAL, and                                                 

           , as SURETY, are held and firmly bound unto the City of Newton as Obligee, in 

the sum of ______________________________________________________ dollars ($_________________) to be paid to the 

Obligee, for which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date          

of                        , 20_____, for the construction of                                         

                 (Project Title) 

in Newton, Massachusetts. 

 

 Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall pay for 

all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized 

modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the 

SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include 

any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as 

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this                    day of                   

,20____. 

 

PRINCIPAL                                    SURETY 

 

____________________________________      ___________________________________ 

  

BY                                                                            BY___________________________________        

  (SEAL)                                  (ATTORNEY-IN-FACT) (SEAL)  

 

         

  (Title) 

 

ATTEST: ___________________________   ATTEST: _____________________________ 

 

 

 

 

 

END OF SECTION 
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GENERAL CONDITIONS 

OF THE CONTRACT 

FOR NON-TECHNICAL SERVICES 
 

The City of Newton, herein referred to as the City, does hereby establish the following General Conditions, applicable to this 

Invitation for Bids and any subsequent purchase order, work order, or contract resulting therefrom. 

 

1.0  SCOPE OF SERVICES 

 

1.1 The Contractor agrees to furnish all labor, materials, equipment and insurance necessary to perform and fully complete, in 

every respect, within the time frame herein specified, all work (hereinafter referred as the Services) described in the 

Project Manual. 

 

1.2 The Contractor shall not make any changes in the scope of Services without the prior written consent of the City.  The 

Contractor shall make reasonable revisions or corrections, within the scope of Services, to any work performed until 

submitted in a form acceptable to the City. 

 

1.3 The City reserves the right to alter, add to or reduce the Services by delivering to the Contractor written notice specifying 

the nature and extent of such alteration, addition or reduction.  Such notice shall be effective upon the later of actual 

receipt by the Contractor or upon  the date given in such notice.  No addition to the Services shall be made unless the City 

and the Contractor have agreed to such increase in writing. 

  

2.0 CONTRACT TERM 

 

2.1 The obligations of the Contractor identified herein shall commence upon execution of the City-Contractor Contract and 

shall continue in full force and effect for the duration of the contract term as identified in the Project Manual.  The 

contractor shall commence the performance of services under this contract promptly upon receipt of the City's Notice to 

Proceed in accordance with the provisions identified in the Project Manual. 

 

2.2 In the event the term of this contract exceeds a period of one year and notwithstanding any provision to the contrary 

herein, the City shall cancel this contract in the event that funds are not appropriated or otherwise made available to 

support continuation of performance by the Contractor in any fiscal year succeeding the first year. 

 

3.0 EXECUTION 

 

3.1 All work required hereunder shall be performed as promptly as possible, and in any event within the time herein set forth, 

and such work shall be subject to approval and acceptance by the City, but such approval and acceptance shall not relieve 

the Contractor from the obligation to correct any incomplete, inaccurate or defective work, all of which shall be promptly 

remedied by the Contractor on demand, without cost to the City.  The Contractor shall obtain all the required licenses and 

permits for the work herein described. 

 

3.2 The Contractor shall conform to all determinations and directions of the City concerning the Contractor's delivery of 

services in the event of inclement weather, equipment failure, picket lines on City property, or labor strikes by the 

contractor's employees. 

 

4.0 COMPENSATION 

 

4.1 The City shall pay the Contractor for services rendered under this contract in accordance with the amount(s) set forth in 

the Contractor's General Bid Form and pursuant to the provisions contained in the Project Manual. 

 

4.2 Notwithstanding anything to the contrary contained in the Contract, the City may withhold any payment to the Contractor 

hereunder if and for so long as the Contractor fails to perform any of its obligations hereunder or otherwise is in default 

under this Contract including, without limitation, any failure to perform Services in full accordance with the amount 

sufficient in the reasonable opinion of the City to cure any such default or failure of performance by the Contractor. 

 

4.3 In no event shall the City be required to pay any amounts for work deemed by it to be unacceptable, or which are 

otherwise disputed.  In the event the City disputes any such amounts invoiced, it shall pay all amounts not in dispute and 

notify the Contractor in writing of the amounts disputed and the reasons therefor. 
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4.4 No payment made shall constitute or be construed as final acceptance or approval of that part of the Services to which 

payment relates, or relieve the Contractor of any of its obligations outlined in this Contract.  Further, the City shall not be 

deemed, by virtue of making payments to the Contractor hereunder, to have released the Contractor from any claim or 

liability, or to have waived any action arising out of the breach of this Contract by the Contractor. 

 

5.0 REPORTS AND DRAWINGS 

 

 When the Contractor has been paid for the Services performed by him or her, all reports, drawings, and other material 

furnished to the City shall become the City’s property and may be used by the City (or such parties as the City may 

designate) thereafter in such manner and for such proposes as the City (or such parties as the City may designate) may 

deem advisable, without further employment of or additional compensation to the Contractor.  The Contractor shall not 

release or disclose any report, drawing, or other material furnished to the Contractor by the City in connection with the 

performance of the Contractor’s Services 

 

6.0 CONTRACTOR’S ACCOUNTING RECORDS 

 

 The Contractor shall keep records pertaining to Services performed (including complete and detailed time records) on the 

basis of recognized bookkeeping practices, generally accepted accounting principles, and in accordance with such 

reasonable requirements to facilitate audit as the City may provide.  All records shall be available to the City or its 

authorized representatives for review and audit during normal business hours. 

 

7.0 ASSIGNMENT/SUBCONTRACTING 

 

 The Contractor agrees that he will not sell, assign or transfer this Contract or any part thereof or interest therein without 

the prior written consent of the City. 

 

8.0 REMEDY FOR DEFAULT 

 

 If the Contractor, in the sole judgment of the City, shall violate or fail properly to comply with or perform in any material 

respect any condition, provision, or warranty hereof, the City shall have the right by prior written notice to the Contractor 

to have the services called for hereby otherwise performed, and/or to terminate this contract without prejudice to any other 

rights or remedies of the City under this contract.  The Contractor shall pay any excess in the City's cost to so procure the 

services and any related goods, supplies, materials or equipment.  In addition, and without limiting any other remedies 

available to the City, the Contractor shall be liable for all losses, costs and expenses incurred by the City which result from 

the Contractors noncompliance. 

 

9.0 SUSPENSION OR TERMINATION 

 

9.1 The City shall have the right, upon seven (7) days written notice to the Contractor so stating, to terminate, suspend, or 

postpone this contract in whole or in part for any reason deemed by the City to be in the public interest.  Any such 

termination, suspension, or postponement shall not give rise to any cause of action for damages against the City.  In the 

event that the City postpones or suspends the Services, the Contractor's time for performance of the Services shall be 

extended for a period equal to the period of such postponement or suspension.  In the event of  termination, suspension or 

postponement,  the City shall pay: (a) for services and any related goods, supplies, materials and equipment furnished up 

to the time of termination, suspension, or postponement at the contract price upon delivery; (b) for work in process in the 

amount of the Contractor's cost, determined in accordance with ordinary accepted accounting practices, up to the time of 

termination, suspension, or postponement; and (c) for raw materials purchased by the Contractor as of the date of 

termination, suspension, or postponement and which are noncancelable at the Contractor's actual cost plus reasonable 

handling charges, but only to the extent that such raw materials were purchased in reliance upon this contract and are 

useful solely with respect to this contract. 

 

9.2 Upon receipt of a notice of termination, suspension, or postponement the Contractor shall immediately cease all work 

hereunder and cancel all orders placed with respect to this contract.  The Contractor's failure to so cancel shall relieve the 

City of the obligations of paragraph 10.1 above. 

 

9.3 The City may postpone, suspend or terminate the Services immediately, by notice, hand delivery or certified mail, if the 

Contractor violates any of the provisions of this Contract, or fails to perform  or observe any of the terms, covenants or 

conditions of this Contract, or abandons in whole or in part its Services, or becomes unable to perform its Services.   
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9.4 In the event of termination of this Contract, the Contractor shall promptly deliver to the City all documents, work papers, 

calculations, computer programs, data, drawings, plans, and other tangible work product, or materials pertaining to the 

Services performed under this Contract to the time of termination. 

 

10.0 NOTICE 

 

 Any action, notice or request required to be taken, given or made by City or the Contractor hereunder may be taken, given 

or made only by those persons identified for that purpose on the Contract Form.  All notices required to be given 

hereunder shall be deemed properly given if personally delivered, or if mailed by registered or certified mail, postage 

prepaid addressed to the address and officer identified on the Contract Form. 

 

11.0 PROTECTION OF PROPERTY 

 

 The Contractor shall take all reasonable precautions to prevent damage to property, visible and concealed, and shall 

restore to substantially the same condition existing prior to the Contractor’s entry any disturbance or damage to property 

caused by the Contractor or any person acting under its control. 

 

12.0 INSURANCE REQUIREMENTS 

 

12.1 The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's 

expense and shall be in full force and effect during the full term of this Contract. 

 

WORKER'S COMPENSATION 

 

Worker's Compensation: Per M.G.L. c.. l49, s. 34 and c.. l52 as amended. 

 

COMMERCIAL GENERAL LIABILITY 

 

Personal Injury $500,000 each occurrence 

 $1,000,000 aggregate 

Property Damage $500,000 each occurrence 

 $1,000,000   aggregate 

 VEHICLE LIABILITY 

 

Personal Injury $500,000 each person 

 $1,000,000 aggregate 

Property Damage $300,000 

 

12.2 The City shall be named as additional insureds on the Contractor's Liability Policies. 

 

12.3 The Contractor shall not commence the work until proof of compliance with this Section 13.0 has been furnished to the 

City by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to write 

insurance in the Commonwealth.  This certificate shall indicate that the contractual liability coverage is in force. 

 

12.4 The Contractor shall file the original and one certified copy of all policies with the City within fifteen (15) days after 

contract award.  If the City is damaged by the Contractor's failure to maintain such insurance and to so notify the City, 

then the Contractor shall be responsible for all reasonable costs attributable thereto. 

 

12.5 Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless 

written notice thereof is given by the party proposing cancellation to the other party and City at least thirty days prior to 

the effective date thereof, which shall be expressed in said notice. 

 

13.0 CONFLICT OF INTEREST 

 

 No member, agent or employee of the City shall , during his/her tenure or one year thereafter directly or indirectly, have 

any interest in any property to be included in, or any contract for property, materials or services to be furnished or used in 

connection with, this contract or the proceeds thereof. 

 

14.0 COMPLIANCE WITH LAWS 
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 All work to be performed and wages paid under this specification shall be in accordance with all applicable laws, state or 

federal, and all applicable ordinances, codes, rules, and regulations of the City of Newton, or any public board or office 

having any jurisdiction, regulation or control over any work to be done hereunder, including minimum wage rates.  In 

particular, without limitation, the Contractor agrees to comply with all regulations pertaining to approvals for federal and 

state grants, and with all federal and state environmental laws and regulations.  The Contractor agrees to assist in making 

any submissions to federal or state agencies as may be required in order to meet the requirements in this paragraph. 

 

15.0 INDEMNIFICATION 

 

 The Contractor agrees to indemnify and save the City harmless from and against any and all costs, losses, expenses, 

liabilities, damages or claims for damages, including reasonable attorney's fees and expenses, on account of any injury or 

damage to buildings, improvements, or property of the City or on account of any injury (including death) or damage to any 

person, persons, firm, corporation or association, or on account of any infringement or claim of infringement of patents, 

arising out of or resulting from the deliveries provided for or performed under this contract or from any act, omission or 

negligence of the contractor, his agents, employees, or assigns.  The foregoing provisions shall not be deemed to be 

released, waived or modified in any respect by reason of any surety or insurance provided by the contractor under 

contract. 

 

16.0 FORCE MAJEURE 

 

 The City may not hold the Contractor liable for any loss, expense or damage incurred by the City on account of failure of 

the Contractor to deliver services as specified herein, if that failure is caused by state of war, acts of enemies, 

expropriation or confiscation of facilities used by the Contractor, or compliance with any law, order, or regulation of any 

federal, state or municipal governmental authority, if the Contractor shall show that such compliance would impair this 

ability to perform a material provision of this contract, the Contractor having given the City reasonable notice of such 

cause. 

 

17.0 DISPUTES 

 

 All claims, disputes and other matters in question between the City and the Contractor arising out of or relating to this 

Contract or the breach of it, shall be submitted for resolution to a court of competent jurisdiction in Massachusetts, unless 

otherwise agreed by the parties.  No such action shall be brought, however, until the completion of all Services under this 

Contract or the earlier termination of this Contract as provided herein, the parties agreeing to negotiate any claims, 

disputes or other matters in question during the term of this Contract before resorting to litigation.  As to all acts or 

failures to act by either party to this Contract, any applicable statute of limitations shall commence to run and any alleged 

cause of action shall be deemed to have accrued in any and all events when the other party becomes aware or should have 

been aware of such acts or failure to act. 

 

18.0 GOVERNING LAW 

 

 This contract shall be governed by and construed in accordance with Massachusetts Law. 

 

19.0 LIABILITY 

 

 The Contractor is retained solely for the purpose of and to the extent set forth in this Contract.  The Contractor’s 

relationship to the City for the purpose of services to be performed under this Contract shall be that of an independent 

contractor.  The Contractor shall have no capacity or authority to involve the City in any contract or to incur any liability 

on behalf of the City.  In no event shall the City be held liable as an employer or otherwise for any personal injury to or 

death of the Contractor’s principals, employees, agents and/or representatives occasioned by or resulting from the 

Contractor’s performance under this Contract. 

 

20.0 LIENS 

 

 The Contractor shall cause to be removed from the property of the City any liens or other claims asserted by any person or 

entity claiming through or under the Contractor and arising out of Services performed under this Contract by such third 

party. 

 

21.0 SEVERABILITY 
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 In the event that any portion of this Contract is held illegal or unenforceable by a court of competent jurisdiction, the 

parties agree that such invalidity shall not affect the validity of the remaining portions of this Contract and Contractor and 

the City agree to substitute for the invalid provision a valid provision which most closely approximates the economics and 

intent of the invalid provision. 

 

 

END OF SECTION 
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PUBLIC BUILDING MAINTENANCE CONTRACT 

SUPPLEMENTAL CONDITIONS 

COMMONWEALTH OF MASSACHUSETTS & CITY OF NEWTON 
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(MGL. C.30, s.39F) ...............................  26 
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 SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS 
 

Article 1. METHOD OF PAYING SUBCONTRACTORS 

 

(General Laws, Chapter 30, Section 39F as most recently amended by Chapter 450, §76 of the Acts of 1996) 

 

(1.) Every contract awarded pursuant to section forty-four A to L, inclusive, of chapter one hundred and forty-nine shall contain the 

following subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine M of chapter thirty shall contain 

the following subparagraphs (a) through (h) and in each case those subparagraphs shall be binding between the general contractor 

and each subcontractor. 

 

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor shall pay to 

each subcontractor the amount paid for the labor performed and the materials furnished by the subcontractor, less any amount 

specified in any court proceedings barring such payment and also less any amount claimed due from the subcontractor by the 

general contractor. 

 

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the plans and 

specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as the estimated cost of 

completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the awarding authority shall pay 

that amount to the general contractor. The general contractor shall forthwith pay to the subcontractor the full amount received from 

the awarding authority less any amount specified in any court proceedings barring such payment and also less any amount claimed 

due from the subcontractor by the general contractor. 

 

(c) Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of this paragraph 

for the labor performed and the materials furnished by a subcontractor shall be made to the general contractor for the account of 

that subcontractor, and the awarding authority shall take reasonable steps to compel the general contractor to make each such 

payment to each such subcontractor. If the awarding authority has received a demand for direct payment from a subcontractor for 

any amount which has already been included in a payment to the general contractor or which is to be included in a payment to the 

general contractor for payment to the subcontractor as provided in subparagraphs (a) and (b), the awarding authority shall act upon 

the demand as provided in this section. 

 

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the subcontractor has not 

received from the general contractor the balance due under the subcontract including any amount due for extra labor and materials 

furnished to the general contractor, less any amount retained by the awarding authority as the estimated cost of completing the 

incomplete and unsatisfactory items of work, the subcontractor may demand direct payment of the balance from the awarding 

authority. The demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and a copy 

shall be delivered to or sent by certified mail to the general contractor at the same time. The demand shall contain a detailed 

breakdown of the balance due under the subcontract and also a statement of the status of completion of the subcontract work. Any 

demand made after substantial completion of the subcontract work shall be valid even if delivered or mailed prior to the seventieth 

day after the subcontractor has substantially completed the subcontract work. Within ten days after the subcontractor has delivered 

or so mailed the demand to the awarding authority and delivered or so mailed a copy to the general contractor, the general 

contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the awarding 

authority and a copy shall be delivered to or sent by certified mail to the subcontractor at the same time. The reply shall contain a 

detailed breakdown of the balance due under the subcontract including any amount due for extra labor and materials furnished to 

the general contractor and of the amount due for each claim made by the general contractor against the subcontractor. 

 

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth day after 

substantial completion of the subcontract work, the awarding authority shall make direct payment to the subcontractor of the 

balance due under the subcontract including any amount due for extra labor and materials furnished to the general contractor, less 

any amount (i) retained by the awarding authority as the estimated cost of completing the incomplete or unsatisfactory items of 

work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the general contractor in the sworn reply; 

provided, that the awarding authority shall not deduct form a direct payment any amount as provided in part (iii) if the reply is not 

sworn to, or for which the sworn reply does not contain the detailed breakdown required by subparagraph (d). The awarding 

authority shall make further direct payments to the subcontractor forthwith after the removal of the basis for deductions from direct 

payments made as provided in parts (i) and (ii) of this subparagraph. 

 

(f) The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of 

subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a bank in 

Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor and shall notify 

the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the 
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amount in the account, including accrued interest, as provided in an agreement between the general contractor and the 

subcontractor or as determined by a decree of a court of competent jurisdiction. 

 

(g) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account for accounts 

in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time of receipt of a 

demand for direct payment from a subcontractor and out of amounts which later become payable to the general contractor and in 

the order of receipt of such demands from subcontractors. All direct payments shall discharge the obligation of the awarding 

authority to the general contractor to the extent of the such payment. 

 

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together with the deposits in 

interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment 

received from subcontractors. All such amounts shall be earmarked for such direct payments, and the subcontractors shall have a 

right in such deductions prior to any claims against such amounts by creditors of the general contractor. 

 

(i) If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor does not submit a 

periodic estimate for the value of the labor or materials performed or furnished by the subcontractor and the subcontractor does not 

receive payment for same when due less the deductions provided for in subparagraph (a), the subcontractor may demand direct 

payment by following the procedure in subparagraph (d) and the general contractor may file a sworn reply as provided in that same 

subparagraph. A demand made after the first day of the month following that for which the subcontractor performed or furnished 

the labor and materials for which the subcontractor seeks payment shall be valid even if delivered or mailed prior to the time 

payment was due on a periodic estimate from the general contractor. Thereafter the awarding authority shall proceed as provided in 

subparagraph (e), (f), (g) and (h). 

 

Article 2. METHOD OF PAYING GENERAL CONTRACTORS 

 

(General Laws, Chapter 30, Section 39K as most recently amended by Chapter 145 of the Acts of 1991 and Chapter 151 of 

the Acts of 1993.) 

 

Every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public building by the 

commonwealth, or by any county, city, town, district, board, commission or other public body, when the amount is more than five 

thousand dollars in the case of the commonwealth and more than two thousand dollars in the case of any county, city, town, district, 

board, commission or other public body, shall contain the following paragraph:--Within fifteen days (forty-five days in the case of 

the commonwealth, including local housing authorities) after receipt from the contractor, at the place designated by the awarding 

authority if such a place is so designated, of a periodic estimate requesting payment of the amount due for the preceding month, the 

awarding authority will make a periodic payment to the contractor for the work performed during the preceding month and for the 

materials not incorporated in the work but delivered and suitably stored at the site (or at some location agreed upon in writing) to 

which the contractor has title or to which a subcontractor has title and has authorized the contractor to transfer title to the awarding 

authority, less (1) a retention based on its estimate of the fair value of its claims against the contractor and less (2) a retention for 

direct payments to subcontractors based on demands for same in accordance with the provisions of section thirty-nine F, and less 

(3) a retention not exceeding five per cent of the approved amount of the periodic payment. After the receipt of a periodic estimate 

requesting final payment and within sixty-five days after (a) the contractor fully completes the work or substantially completes the 

work so that the value of the work remaining to be done is, in the estimate of the awarding authority, less than one per cent of the 

original contract price, or (b) the contractor substantially completes the work and the awarding authority takes possession for 

occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance due on the contract less (1) a 

retention based on its estimate of the fair value of its claims against the contractor and of the cost of completing the incomplete and 

unsatisfactory items of work and less (2) a retention for direct payments to subcontractors based on demands for same in 

accordance with the provisions of section thirty-nine F, or based on the record of payments by the contractor to the subcontractors 

under this contract if such record of payment indicates that the contractor has not paid subcontractors as provided in section thirty-

nine F. If the awarding authority fails to make payment as herein provided, there shall be added to each such payment daily interest 

at the rate of three percentage points above the rediscount rate then charged by the Federal Reserve Bank of Boston commencing 

on the first day after said payment is due and continuing until the payment is delivered or mailed to the contractor; provided, that 

no interest shall be due, in any event, on the amount due on a periodic estimate for final payment until fifteen days (twenty-four 

days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor, at the place designated by the 

awarding authority if such a place is so designated. The contractor agrees to pay to each subcontractor a portion of any such interest 

paid in accordance with the amount due each subcontractor. 

 

 

The awarding authority may make changes in any periodic estimate submitted by the contractor and the payment due on said 

periodic estimate shall be computed in accordance with the changes so made, but such changes or any requirement for a corrected 

periodic estimate shall not affect the due date for the periodic payment or the date for the commencement of interest charges on the 
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amount of the periodic payment computed in accordance with the changes made, as provided herein; provided, that the awarding 

authority may, within seven days after receipt, return to the contractor for correction, any periodic estimate which is not in the 

required form or which contains computations not arithmetically correct and, in that event, the date of receipt of such periodic 

estimate shall be the date of receipt of the corrected periodic estimate in proper form and with arithmetically correct computations. 

The date of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter. The provisions of section 

thirty-nine G shall not apply to any contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any 

public building to which this section applies. 

 

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing to the contractor, and 

the date of receipt by the awarding authority or its designee shall be marked on the estimate. All periodic estimates shall contain a 

separate item for each filed subtrade and each sub-subtrade listed in sub-bid form as required by specifications and a column listing 

the amount paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person making 

payment for the awarding authority shall add the daily interest provided for herein to each payment for each day beyond the due 

date based on the date of receipt marked on the estimate. 

 

A certificate of the architect to the effect that the contractor has fully or substantially completed the work shall, subject to the 

provisions of section thirty-nine J, be conclusive for the purposes of this section. 

 

Article 3. CLAIMS FOR UNFORESEEN CONDITIONS 

 

(General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972) 

 

Every contract subject to section forty-four A of chapter one hundred and forty-nine or subject to section thirty-nine M of chapter 

thirty shall contain the following paragraph in its entirety and an awarding authority may adopt reasonable rules or regulations in 

conformity with that paragraph concerning the filing, investigation and settlement of such claims: 

 

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface or latent physical 

conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in the contract 

documents either the contractor or the contracting authority may request an equitable adjustment in the contract price of the 

contract applying to work affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be 

delivered by the party making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt 

of such a claim from a contractor, or upon its own initiative, the contracting authority shall make an investigation of such physical 

conditions, and, if they differ substantially or materially from those shown on the plans or indicated in the contract documents or 

from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and 

contract documents and are of such a nature as to cause an increase or decrease in the cost of performance of the work or a change 

in the construction methods required for the performance of the work which results in an increase or decrease in the cost of the 

work, the contracting authority shall make an equitable adjustment in the contract price and the contract shall be modified in 

writing accordingly. 

 

Article 4. CLAIMS FOR DELAY 

 

(General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973) 

 

Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section forty-four A of chapter one 

hundred forty-nine shall contain the following provisions (a) and (b) in their entirety and, in the event a suspension, delay, 

interruption or failure to act of the awarding authority increases the cost of performance to any subcontractor, that subcontractor 

shall have the same rights against the general contractor for payment for an increase in the cost of his performance as provisions (a) 

and (b) give the general contractor against the awarding authority, but nothing in provisions (a) and (b) shall in any way change, 

modify or alter any other rights which the general contractor or the subcontractor may have against each other. 

 

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any part of the work for 

such period of time as it may determine to be appropriate for the convenience of the awarding authority; provided however, that if 

there is a suspension, delay or interruption for fifteen days or more or due to a failure of the awarding authority to act within the 

time specified in this contract, the awarding authority shall make an adjustment in the contract price for any increase in the cost of 

performance of this contract but shall not include any profit to the general contractor on such increase; and provided further, that 

the awarding authority shall not make any adjustment in the contract price under this provision for any suspension, delay, 

interruption or failure to act to the extent that such is due to any cause for which this contract provides for an equitable adjustment 

of the contract price under any other contract provisions. 
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(b) The general contractor must submit the amount of a claim under provision (a) to the awarding authority in writing, as soon as 

practicable after the end of the suspension, delay, interruption of failure to act and, in any event, not later than the date of final 

payment under this contract and, except for costs due to a suspension order, the awarding authority shall not approve any costs in 

the claim incurred more than twenty days before the general contractor notified the awarding authority in writing of the act of 

failure to act involved in the claim. 

 

 

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT 

 

(General Laws, Chapter 30, Section 39P, as added by Chapter 1164 of the Acts of 1973) 

 

Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred forty-nine which 

requires the awarding authority, any official, its architect or engineer to make a decision on interpretation of the specifications, 

approval of equipment, material or any other approval, or progress of the work, shall require that the decision be made promptly 

and, in any event, no later than thirty days after the written submission for decision; but if such decision requires extended 

investigation and study, the awarding authority, the official, architect or engineer shall, within thirty days after the receipt of the 

submission, give the party making the submission written notice of the reasons why the decision cannot be made within the thirty 

day period and the date by which the decision will be made. 

 

 

Article 6. PREFERENCE IN EMPLOYMENT, WAGES 

 

(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 665 of the Acts of 1986 and Chapter 552 of 

the Acts of 1991). 

 

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works by the 

commonwealth, or by a county, town or district, or by persons contracting or subcontracting for such works, preference shall first 

be given to citizens of the commonwealth who have been residents of the commonwealth for at least six months at the 

commencement of their employment who are male veterans as defined in clause Forty-third of section seven of chapter four, and 

who are qualified to perform the work to which the employment relates; and secondly, to citizens of the commonwealth generally 

who have been residents of the commonwealth for at least six months at the commencement of their employment, and if they 

cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work shall contain a 

provision to this effect. Each county, town or district in the construction of public works, or persons contracting or subcontracting 

for such works, shall give preference to veterans and citizens who are residents of such county, town or district. The rate per hour 

of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works shall 

not be less than the rate or rates of wages to be determined by the commissioner as hereinafter provided; provided, that the wages 

paid to laborers employed on said works shall not be less than those paid to laborers in the municipal service of the town or towns 

where said works are being constructed; provided, further, that where the same public work is to be constructed in two or more 

towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal service of the town paying the 

highest rate; provided, further, that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have 

been established in certain trades and occupations by collective agreements or understandings in the private construction industry 

between organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so established, 

provided, further that in towns where no such rate or rates have been so established, the wages paid to mechanics and apprentices, 

teamster, chauffeurs and laborers on public works, shall not be less than the wages paid to the employees in the same trades and 

occupations by private employers engaged in the construction industry. This section shall also apply to regular employees of the 

commonwealth or of a county, town or district, when such employees are employed in the construction, addition to or alteration of 

public buildings for which special appropriation of more than One Thousand Dollars are provided. Payments by employers to 

health and welfare plans, pension plans and supplementary unemployment benefit plans under collective bargaining agreements or 

understandings between organized labor and employers shall be included for the purpose of establishing minimum wage rates as 

herein provided. 

 

 

Article 7. HOURS OF WORK 

 

(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 552 of the Acts of 1991). 

 

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, mechanics, 

foremen or inspectors, to which the commonwealth or any county or town, subject to section thirty, is a party, shall contain a 

stipulation that no laborer, workman, mechanic, foreman or inspector working within the commonwealth, in the employ of the 

contractor, subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the contract, 
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shall be required or permitted to work more than eight hours in any one day or more than forty-eight hours in any one week, or 

more than six days in any one week, except in case of emergency, or, in case any town subject to section thirty-one is a party to 

such a contract, more than eight hours in any one day, except as aforesaid, provided, that in contracts entered into by the 

department of highways for the construction or reconstruction of highways there may be inserted in said stipulation a provision that 

said department, or any contractor or subcontractor for said department, may employ laborers, workmen, mechanics, foremen and 

inspectors for more than eight hours in any one day in such construction or reconstruction when, in the opinion of the commissioner 

of labor and industries, public necessity so requires. Every such contract not containing the aforesaid stipulation shall be null and 

void. 

 

 

Article 8. WORK BY FOREIGN CORPORATIONS 

 

(General Laws, Chapter 30 Section 39L, as most recently amended by Chapter 3 of the Acts of 1967). 

 

The Commonwealth and every county, city, town, district, board, commission or other public body which, as the awarding 

authority, requests 

proposals, bids or subbids for any work in the construction, reconstruction, alteration, remodeling, repair or demolition of any 

public building or other public works (1) shall not enter into a contract for such work with, and shall not approve as a subcontractor 

furnishing labor and materials for a part of any such work, a foreign corporation which has not filed with such awarding authority a 

certificate of the state secretary stating that such corporation has complied with sections three and five of chapter one hundred and 

eighty-one and the date of such compliance, and (2) shall report to the state secretary and to the department of corporations and 

taxation any foreign corporation performing work under such contract or subcontract, and any person, other than a corporation, 

performing work under such contract or subcontract, and residing or having a principal place of business outside the 

Commonwealth. 

 

 

 

END OF SECTION 
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BUILDING MAINTENANCE SERVICE CONTRACT 

 

SPECIAL CONDITIONS 
 

The following provisions supplement the General Conditions of the Contract for Non-Technical Services.  In the event of conflict 

or discrepancy between the General Conditions and these Special Conditions, the provisions of the Special Conditions shall govern. 

 

1.0 SUMMARY OF WORK 

 

 A. The Work under the Contract consists of: 

 

1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish the work 

described herein,in accordance with all specifications and requirements of the Project Manual. 

2. All work either shown on the Drawings (if any) or included in the specifications unless specifically 

indicated as not to be done. 

 

B. In addition, the work under the Contract includes: 

 

1. Work outside the Project Site as called for in the Contract Documents and as required for the 

performance of the Work. 

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site. 

3. Providing and restoring, where appropriate, all temporary facilities. 

 

C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and 

all other costs connected with, or incidental to, the work described. 

 

2.0 PROJECT SITE 

 

 A. The areas of work for this contract shall be at the Horace Mann Elementary School. 

 

3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK 

 

 A. From time to time during the term of this Contract, the Contractor shall be issued notice to proceed in the form of 

a written Work Order issued by the Public Building Department listing specific work items to be performed in 

accordance with this Contract.  The Contractor shall commence performance of the work within the time 

specified in the Work Order, and in no event within less than the time limits stated in the Work Specifications 

contained in the Project Manual. 

 

B. In the event the contractor fails to commence performance within the specified time, and/or notifies the City of its 

inability to do so, the City shall call upon the second Contractor awarded pursuant to this bid (if any) to perform 

the required work. 

 

C. In the event the second Contractor awarded pursuant to this bid is unable to commence performance within the 

required time, or if there is no second Contractor, the City reserves the right to contract for the work on the open 

market at the then prevailing rate and to deduct from any monies due or that may thereafter become due to the 

contractor the difference between the price stated for the work in the contract and the actual cost thereof to the 

City. 

 

 D. In the event of Contractor’s repeated failure to commence work within the time required by these specifications, 

the City shall exercise all provisions contained in the General Conditions regarding default, suspension or 

termination of this contract. 

 

4.0 PAYMENT 

 

A. Once each month, on a date estabished by the City, the Contractor may submit an Application for Payment 

(Invoice) for the work performed during the preceeding month.  The Contractor may invoice for all Work Orders 

completed and accepted during the preceeding month, and for all Work Orders either partially completed or not 

yet accepted by the City. 
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B. Upon receipt of the Application for Payment, the City will, within fifteen days, make payment in full for all Work 

Orders completed and accepted during the preceeding month.  For Work Orders partially completed or not yet 

accepted, the City will make payment for the value of the Work Order completed during the preceeding month, 

less a retainage of 5% of the estimated total of the Work Order.  The City will make final payment for partially 

completed Work Orders, including any retained amounts, upon completion and acceptance of the work and 

receipt of an Application for Payment at the end of the month in which the work is completed and accepted. 

 

5.0 COMMUNICATIONS 

 

 A. All notices, demands, requests, instructions, approvals and claims must be in writing. 

 

 B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of 

telegrams or, in the case of mailing, when it should have been received in due course of post. 

 

 C. For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the 

contract; that of the City shall be as stated in the Invitation for Bids.  Any subsequent change in address of either 

party shall be communicated to the other in writing. 

 

6.0 PLANS AND SPECIFICATIONS 

 

 A. The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in 

the performance of the contract work. 

 

7.0 COORDINATION 

 

 The Contractor shall: 

 

 A. Supply to the City the name and telephone number of a responsible person who may be contacted during off-hour 

emergencies during the term of the Contract. 

 

 B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key personnel 

and that of his subcontractors. 

 

8.0 CONDUCT OF THE WORK 

 

 A. The work must be completed in a continuous uninterrupted operation.  The Contractor must use sufficient 

workforce and adequate equipment to complete all the necessary work requirements within a minimum period of 

time. 

 

 B. The work shall be conducted between the hours of 8:00 a.m. and 5:00 p.m. on Monday through Friday.  No work 

shall be done on holidays, Saturdays or Sundays except as specifically requested and authorized by the City. 

 

 C. Under no circumstances will the contractor be paid at a premium or overtime rate for any work performed 

without the express advance authorization of the City.  

 

 D. The Contractor is responsible for the security of partially completed work until the project is finally accepted by 

the City. 

 

9.0 ALTERATION 

 

 A. The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after 

installation of new work which have been affected by alteration or removal of existing work.  All patch and repair 

work shall match existing. 
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10.0 GENERAL DIRECTIONS 

 

 A. Damage to Persons and Property 

 

  Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery, 

electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.  

Damaged property shall be returned to its original condition prior to the damages within a reasonable time 

period, except all utility outages shall be repaired immediately. 

 

 B. Protection of Persons and Property 

 

  The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain 

barriers and lights for the protection of all persons and property in all locations where he has materials stored or 

work going on, and during the entire time such work is going on or material is stored. 

 

 C. Shutdown of Services 

 

  The Contractor's attention is especially called to the fact that continuous operation of  building utilties and 

services is mandatory.  During the period of construction of the new work and/or alterations to the existing work, 

the progress and sequence of installation shall be carefully planned and approved by the City.  If any building is 

to be left without heat, hot water, city water, electricity, gas, sanitary facilities, or any other services, the 

Contractor shall provide reasonable written notice to the City before proceeding. 

 

 D. Care of Work 

 

  All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other 

cause and any injury which may come to any of the work shall be repaired immediately by the Contractor at his 

own expense and without additional cost to the City.  This shall also apply to any abutting or adjoining work on 

premises.  The Contractor shall be responsible for any damage and in the event of such damage, the Contractor 

shall repair the damage immediately at his own cost and without additional cost to the City.  

 

 E. Removal of Debris 

 

  Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in 

accordance with all Federal, State and local regulations. 

 

 F. The Contractor is responsible for the security of all work until it is accepted by the City. 

 

11.0 TEMPORARY UTILITIES 

 

 A. Prior to execution of the Work, the Contractor shall confer with a representative of the Public Building 

Department regarding the use of utilities and facilities at the worksite.  No City utilities or facilities are to be used 

by the Contractor in the performance of this Contract without the prior approval of the City.  

 

12.0 SUBMISSION OF PAYROLLS 

 

 A. The Contractor shall, with each invoice submitted during the term of this Contract, submit to the City two (2) 

legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to 

the work of this Contract.  These copies shall be prepared on forms supplied by the City. 

 

13.0 DRAWINGS (IF APPLICABLE) 

 

 A. The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part 

of this section and shall serve as the working drawings. 

 

 B. Drawings shall not be scaled.  Field verification is directed since actual locations, dimensions and levels are 

existing. 

 

 C. All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously 

necessary to make a complete working installation, shall be included.  
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14.0 MATERIALS 

 

 A. Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive, 

and is intended solely as an identification of the type and quality of the materials and services required.  In all 

cases, the words “or approved equal”  if not inserted are implied. 

 

 B. An item equal to that named or described in the specifications may upon written approval of the City be furnished 

by the Contractor.  An item shall be considered equal to the item so named or described if (1) it is at least equal 

in quality, durability, appearance, strength and design; (2) it will perform at least equally the function imposed by 

the general design for the public work being contracted for or the material being purchased; (3) it conforms 

substantially, even with deviations, to the detailed requirements for the item in the specifications. 

 

 C. The name and identification of all materials other than the one specifically named shall be submitted to the City 

in writing for approval, prior to purchase, use or fabrication of such items. Approval shall be at the sole 

discretion of the City, shall be in writing to be effective, and the decision of the City shall be final.  The City may 

require tests of all materials so submitted to establish quality standards at the Contractor’s expense. 

 

 D. For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for 

satisfactorily accomplishing all changes that may be required in the work as shown.  All directions, specifications 

and recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their 

equipment shall be complied with and responsibility for proper performance shall continue to rest with the 

Contractor. 

 

 E. The Contractor shall not have any right of appeal from the decision of the City condemning any materials 

furnished if the Contractor fails to obtain the approval for substitution in accordance with these provisions.  If 

any substitution is more costly, the Contracotr shall pay for such costs 

 

15.0 WARRANTY AND INDEMNIFICATION 

 

 A. In addition to other guarantees or warranties required under law or other sections of the specification, the 

Contractor warrants all materials furnished and labor performed under this Contract to be free from defects or 

errors in workmanship or installation for a period of one year from the date of Completion of the work, as 

certified by the Project Manager.  The Contractor shall indemnify the Authority for the full cost of any damage to 

the property that may result by reason of such defects or errors and shall indemnify the Authority from and 

against any and all claims, demands. losses, costs, expenses, liabilities and damages, including reasonable 

attorney's fees and expenses, arising out of or on account of this Contract, including but not limited to claims 

brought against the Authority for alleged infringement of patents based upon any methods of construction or 

application of materials furnished under the Contract. 

 

B. The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees, 

servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of 

services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly or 

indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of action, 

claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of bodily injury, 

sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused in whole or in 

part by any act or omission of the Contractor, anyone directly or indirectly employed by any of them or anyone 

for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified 

hereunder. 

 

END OF SECTION 
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Attachment B 

 

CITY OF NEWTON 

 

Contractors Certification 

 
A Contractor will not be eligible for award of a contract, unless such contractor has submitted the following 

certification, which is deemed a part of the resulting contract. 

 

 

 

CONTRACTOR'S CERTIFICATION 

 

 

           Certifies that: 

Contractor's Name 

 

1. it tends to use the following listed construction trades in the work under the contract 

 

               and 

 

2. will comply with the minority manpower ration and specific affirmative action steps contained herein; and 

 

3.  will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of 

any subcontract under this contract the subcontractor certification required by these bid conditions 

 

 

                        

(Signature of authorized representative of Contractor) 

 

 

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance 

creating the Human Rights Commission, as it may be amended from Time to Time. Any complaints within the purview shall be 

forwarded immediately to the contracting agency, and a copy shall be sent to the Human Rights Commission; any complaints 

received by the contracting agency shall be forwarded to the contractor, and a copy shall be sent to the Human Rights 

Commission. 
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Attachment C 

 

CITY OF NEWTON 

 

Subcontractors Certification 
 

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and 

submit to the Prime Contractor the following certification, which will be deemed a part of the resulting 

subcontractor. 

 

 

SUBCONTRACTQR`S CERTIFICATION 

 

 

           Certifies that: 

Contractor's Name 

 

1. it tends to use the following listed construction trades in the work under the contract   

 

               and 

 

2. will comply with the minority manpower ration and specific affirmative action steps contained herein; and 

 

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of 

any subcontract under this contract the subcontractor certification required by these bid conditions 

 

 

 

                         

(Signature of authorized representative of Contractor) 

 

In order to ensure that the said subcontractor’s certification becomes part of all subcontracts under the prime contract, no 

subcontract shall be executed until an authorizee representative of the Administrative Agency administering this project has 

determined in writing, that the said certification has been incorporated in such subcontract, regardless of tier, Any subcontract 

executed without such written approval shall be void. 

 

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance 

creating the Human Rights Commission, as it may be amended from Time to Time. Any complaints within the purview shall be 

forwarded immediately to the contracting agency, and a copy shall be sent to the Human Rights Commission; any complaints 

received by the contracting agency shall be forwarded to the contractor, and a copy shall be sent to the Human Rights 

Commission. 
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CITY OF NEWTON 

 

WAGE RATE REQUIREMENTS 
 

 

1. GENERAL 

 

A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the 

Contract. 

 

B. Other duties and requirements of law which may not be specified in this section apply and are inherently part of the 

Contract. 

 

2.  WAGE RATES 

 

 A.  The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall 

not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor 

and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting 

longer than one (1) year.  The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate 

schedule.  Increases in prevailing wage rates shall not be the basis for a change order. 

 

B. Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed 

on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect. 

  

C. Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State 

Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 

 

D. Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required 

by M.G.L. c 149, Sec. 34B, as amended.  Such police officers shall be covered by Workmen’s Compensation Insurance 

and Employers Liability Insurance by the Contractor. 

 

E. The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of 

Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B. 

 

F. The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its 

portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section. 

 

G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for 

three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the General Conditions shall be 

deemed to constitute compliance with State filing requirements under the Massachusetts Prevailing Wage Law.  

 

 

 

END OF SECTION 
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The Massachusetts Prevailing Wage Law 

M.G.L. ch. 149, §§ 26 – 27 

 

NOTICE TO AWARDING AUTHORITIES 
 

 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public 

construction project lasting longer than one (1) year. 

 

 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or 

selected a contractor within 90 days of the date of issuance of the enclosed wage schedule. 

 

 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued. 

 

 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project. 

 

 

NOTICE TO CONTRACTORS 
 

 The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life 

of the project. 

 

 The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether 

they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor. 

 

 The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to 

perform final clean-up must pay their employees according to this wage schedule. 

 

 All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced 

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed 

on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the 

Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108 
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WEEKLY PAYROLL RECORDS REPORT 

 

& STATEMENT OF COMPLIANCE 

 

In accordance with Massachusetts General Law c149, §27B, a true and accurate record must be kept of all persons employed on the 

public works project for which the enclosed rates have been provided. A Payroll Form has been printed on the reverse of this page 

and includes all the information required to be kept by law. Every contractor or subcontractor is required to keep these records and 

preserve them for a period of three years from the date of completion of the contract. 

 

In addition, every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding 

authority. This is required to be done on a weekly basis. Once collected, the awarding authority is also required to preserve those 

records for three years. 

 

In addition, each such contractor, subcontractor or public body shall furnish to the 

Department of Labor & Workforce Development/Division of Occupational Safety within 

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who 

supervises the payment of wages, in the following form: 

 

 

STATEMENT OF COMPLIANCE 

 

_______________, 20____________ 

 

I,___________________________________,___________________________________ 

(Name of signatory party) (Title) 

do hereby state: 

That I pay or supervise the payment of the persons employed by 

___________________________________ on the ______________________________ 

(Contractor, subcontractor or public body)     (Building or project) 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 

said project have been paid in accordance with wages determined under the provisions 

of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the 

General Laws. 

 

 

Signature _________________________ 

 

Title _____________________________ 

 

 

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5
th

 FL., BOSTON, MA. 02108 

 

 

 

 

 

 

END OF SECTION 
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SECTION 01 10 00 

 

SCOPE OF THE WORK 

 

PART 1 - GENERAL 

 

1.01 GENERAL CONDITIONS 

 

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1 

Specification Sections, apply to this Section. 

 

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or not 

such work is specifically mentioned in this Section. 

 

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such trades 

to assure the steady progress of all work under the Contract. 

 

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and difficulties 

attending to the execution of the work, and has based his price thereon 

 

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall make 

no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable 

diligence could have been ascertained by the Contractor in his examination of the site 

 

1.02 LOCATION OF WORK 

 

  A. The work of this Contract shall be performed at the Horace Mann Elementary School, Newtonville, Massachusetts. 

 

1.03 GENERAL SCOPE OF WORK 

 

  A. The work to be done consists: 

 

1. Removal and replacement of the existing metal windows with aluminum windows at the original building. 

2. Removal and replacement of existing storm windows at 2 modular classrooms with new vinyl windows. 

3. At the new vinyl windows, reconstruction of the wood framed walls in necessary and will include wood framing, 

exterior wood siding, insulation and painted GWB finish on the interior. 

4. At the modular classrooms where windows are to be replaced, care and effort must be made to protect all existing, 

adjacent finish surfaces to remain including carpet, ceilings and walls.  This protection must be in place when 

temporary shoring is installed and during the demolition and reconstruction efforts. 

 

WINDOW REPLACEMENT 

HORACE MANN ELEMENTARY SCHOOL 

NEWTONVILLE, MASSACHUSETTS 

 

B.  The General Contractor shall furnish and do everything, except as otherwise provided by specific notations herein or 

on the drawings, necessary to complete the work in accordance with the Plans and Project Manual.  He shall furnish 

all plant, labor, materials, supplies, tools, water, machinery, implements, light, power, transportation, and other 

facilities required, and do all work necessary for the complete execution and completion of the Contract, except that 

work or materials specifically stated to be done or furnished by others. 

 

C. All work and materials furnished and installed shall be of the best quality and workmanship, and to the satisfaction of 

the Architect.  There shall be no defect in the work or the operation thereof due to inferior materials or the workman 

like placing of any part.  The work under this contract shall be performed at such times as may be necessary to 

facilitate the orderly progress of the work. It is the intention of these Specifications and Plans to cover all work 

necessary and incidental to the completion of this project, including all trades, as shown on the drawings or specified. 

 

  D. Contractor shall do all necessary cutting and patching of structural and finish work as necessary to provide 

the finished results shown on the Contract Drawings and as herein specified. 
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1.04 LIST OF DRAWINGS dated  May 17, 2012 

 

HORACE MANN ELEMENTARY SCHOOL – WINDOW REPLACEMENT 

 

 Plan No.  Description 

 GENERAL 

 T1.0  TITLE SHEET 

  

 DEMOLITION 

 D1.0  EXTERIOR ELEVATIONS - DEMOLITION  

 

 ARCHITECTURAL 

A1.0  EXTERIOR ELEVATIONS - NEW WORK  

A2.0  WINDOW TYPES AND SECTIONS 

A2.1  WINDOW DETAILS 

 

 

END OF SECTION 
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SECTION 01 31 00 

 

CONSTRUCTION SCHEDULING AND PHASING 

 

PART 1 - GENERAL 

 

1.01 GENERAL CONDITIONS 

 

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1 

Specification Sections, apply to this Section. 

 

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or 

not such work is specifically mentioned in this Section. 

 

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such 

trades to assure the steady progress of all work under the Contract. 

 

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and 

difficulties attending to the execution of the work, and has based his price thereon 

 

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall 

make no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with 

reasonable diligence could have been ascertained by the Contractor in his examination of the site 

 

1.02 DESCRIPTION OF WORK 

 

A. This Section specifies the construction phasing and scheduling of the work.  The construction period is expected to 

run for the period between June 4, 2012 and shall extend through August 20, 2012.  The site will be available for 

work from June 4, 2012 until August 20, 2012.  Work on site is limited to the summer recess period.   

 

B. This Section also specifies the requirements and limitations that will be imposed during the execution of the work.  

Before any construction commences, the contractor must submit a schedule that identifies weekly activities for the 

duration of the project for approval by the Architect and Owner. 

 

1.03 SUBMITTALS 

 

  A. The Contractor shall submit to the Architect for approval, a Construction Schedule in accordance with the 

requirements and limitations hereinafter specified. 

 

PART 2 - PRODUCTS 

(Not Used) 

 

PART 3 - EXECUTION 

 

3.01 COORDINATION 

 

A. Upon receipt of bids and execution of the contract the contractor shall submit all materials and shop drawings for 

review and approval.  The work of removal, modifications and/or replacement of materials and equipment shall not 

proceed until all new items are on site. 

 

B. During the initial stage of the project, a mandatory coordination meeting will be scheduled to discuss the awareness 

for all subcontractors to provide a continuous air barrier. 

 

C. The facility will be occupied when school opens up in September.  Therefore, the quantity of space that will be 

available to the contractor for window installation will be limited during the year while it is in session.  During the 

year, the contract work shall be completed in the limited spaces during second shift operations to avoid work while 

the building is occupied. 

 

D. During the course of the work the Contractor shall, through a series of weekly meetings, continually appraise the 

Architect and the Facility Representative on the progress of the work and the scheduling of work yet to be done. 
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E.  The Contractor shall coordinate his work with the Horace Mann Elementary School Administration in order that 

disruption to traffic flows and schedules are held to a minimum. 

 

F.  The work of installing new window units shall proceed as per the limitations stated in 1.02.A. Remove and replace 

window shades, blinds or drapes as the work progresses. 

 

G. Work of removal of existing construction shall not start until all components of new window units are on the site 

and ready for installation. 

 

H. Immediately after existing construction has been removed from one opening, the new window installation shall 

proceed to completion before existing construction is removed from the next opening.  See 1.02.A for further 

description of phasing requirements. 

 

3.02 LIMITATIONS 

 

  A. Sewer, water, gas and electric services to the building shall not be disconnected or disrupted during the course of 

performing the work under this Contract except during unoccupied hours when approved by the Owner. 

 

  B. Contractor’s employee parking will be limited to areas designated on the site. 

 

  C. Contractor’s storage area shall be confined to the areas designated on the site. 

 

  D. The Contractor shall consult with the Chief of the City of Newton Fire Department on details or access routes for 

fire/emergency vehicles and appropriate signs (warning and information). 

 

  E. The Contractor shall coordinate his work with the Building Administration to prevent pedestrian or vehicle 

traffic problems on the properties.  Demolition should not present problems for fire or ambulance access to the 

building entrances. 

 

 F. Drilling, jack hammering and like noisy operations shall not be performed directly under or adjacent to occupied 

spaces. The contractor shall consult with the Architect and Owner and ascertain when spaces will be unoccupied 

at which time such operations may be performed. 

 

  G. Temporary entrances and fencing required to provide safe legal exits and entrance to the building shall be 

constructed as necessary and shall be completed and inspected and approved by the Building Commissioner. 

 

  H. Exits shall be properly lighted and maintained clear of construction at all times. 

 

  I. No construction materials shall be stored in such a way as to interfere with entrance and exits to the building and 

access to walks and play fields. 

 

I. The work scheduled under this contract shall be substantially complete on or before August 31, 2012.  

 

3.03 SCHEDULE OF WORK 

 

  A. Contractor shall meet with the architect and building administration to establish space availability for the work 

under this contract. The contractor shall then submit to the Architect for approval a construction schedule. The 

schedule shall indicate the tasks to be performed with a time schedule indicating the start and completion date of 

each task. 

 

 

END OF SECTION 
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SECTION 01 70 00 

 

CONTRACT CLOSEOUT 

 

PART 1 - GENERAL 

 

1.01 GENERAL CONDITIONS 

 

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1 

Specification Sections, apply to this Section. 

 

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or 

not such work is specifically mentioned in this Section. 

 

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such 

trades to assure the steady progress of all work under the Contract. 

 

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and 

difficulties attending to the execution of the work, and has based his price thereon 

 

E. Except for unforeseeable conditions, as determined by the Architect, the Contractor shall make no claim for 

additional cost due to existing conditions at the site, which in the opinion of the Architect, with reasonable 

diligence could have been ascertained by the Contractor in his examination of the site 

 

1.02 FINAL CLEANING 

 

A. Unless otherwise specified under the various sections of the specifications, the general contractor shall perform 

final cleaning operations as herein specified prior to final inspection. 

 

B. Maintain project site free from accumulations of waste, debris, and rubbish, caused by operations.  At completion 

of work, remove water, materials, rubbish, tools, equipment, machinery and surplus materials, and clean all sight-

exposed surfaces; leave project clean and ready for occupancy. 

 

C. Cleaning shall include all surfaces, interior and exterior in which the general contractor has performed work and 

has used as access to areas where work was performed whether existing or new. 

 

D. Refer to sections of the specifications for cleaning of specific products or work. 

 

E. Use only those materials which will not create hazards to health or property and which will not damage surfaces. 

 

F. Use only those cleaning materials and methods that are recommended by the manufacturer or surface material to be 

cleaned. 

G. Employ experienced workmen, or professional cleaners, for final cleaning operations. 

 

H. Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels, and other foreign materials from sight-

exposed interior and exterior surfaces. 

 

1.03  RECORD DRAWINGS 

 

A. Record drawings shall consist of all the contract drawings. 

 

B. The general contractor shall be required to maintain one set of record drawings, as the work relates to their sections 

of the specifications at the site. 

 

C. The record drawings shall be stored and maintained in the general contractor's office apart from other documents 

used for construction.  The record drawings shall be maintained in a clean, dry and legible condition and shall not 

be used for construction purposes. 
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D. Record drawings, as submitted by the general contractor, shall be verified in the field by the Architect or his 

consultants.  Verification by the Architect shall occur during the construction process and prior to the related work 

being completed and covered up. 

 

E. The record drawing shall be available at all time for inspection by the Architects.  All deficiencies noted shall be 

promptly corrected. 

 

F. The following information shall be indicated on the record drawings: 

 

1. Record all changes, including change orders, in the location, size, number and type both horizontally and 

vertically of all elements of the project which deviate from those indicated on all the contract drawings. 

 

2. The tolerance for the actual location of utilities and appurtenances within the building to be marked on the 

record drawings shall be plus or minus two (2) inches. 

 

3. The location of all underground utilities and appurtenances referenced to permanent surface improvements, 

both horizontally and vertically at ten (10) feet intervals and at all changes of direction. 

 

4. The location of all internal utilities and appurtenances, concealed by finish materials, including but, not limited 

to valves, coils, dampers, vents cleanouts, strainers, pipes, junction boxes, turning vanes, variable and constant 

volume boxes, ducts, traps and maintenance devices.  The location of these internal utilities, appurtenances 

and devices shall be shown by offsets to the column grid lines on the drawings. 

 

5. Each of the utilities and appurtenances shall be referenced by showing a tag number, area served and function 

on the record drawings. 

 

G. At the end of each month and before payment for materials installed, the general contractor, his subcontractors, and 

the Architect shall review record drawings for purpose of payment.  IF THE CHANGES IN LOCATION OF ALL 

INSTALLED ELEMENTS ARE NOT SHOWN ON THE RECORD DRAWINGS AND VERIFIED IN THE 

FIELD, THEN THE MATERIAL SHALL NOT BE CONSIDERED AS INSTALLED AND PAYMENT WILL 

BE WITHHELD. 

 

H. At the completion of the contract, each subcontractor shall submit to the general contractor a complete set of his 

respective record drawings indicating all changes.  After checking the above drawings, the general contractor shall 

certify in writing on the title sheet of the drawings that they are complete and correct and shall submit the record 

drawings to the Architect.  The contractor shall submit an electronic version of the Record Drawings along with a 

hard copy. 

 

1.04  CLOSEOUT REQUIREMENTS AND SUBMITTALS 

 

A. Final Inspection: 

 

1. The general contractor shall submit written certification that: 

a) Project has been inspected for compliance with contract documents and has satisfied the Building 

Department and local Fire Department. 

b) Equipment and systems have been tested in the presence of Architect and are operational and satisfactory. 

c) Project is completed, and ready for final inspection. 

 

2. Building Department Use and Occupancy Permit: 

a) Arrange for a final inspection and secure the signed Certificate of Inspection for Use and Occupancy from 

the Building Department. 

 

1.05  GUARANTEES AND WARRANTIES 

 

A. Submit to the Architect all extended guarantees and warranties that have been specified in various, individual 

sections of the specifications. 

 

END OF SECTION
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SECTION 02 28 20 

 

ASBESTOS AND POLYCHLORINATED BIPHENYL (PCB’S) 

REMEDIATION 

PART l - GENERAL 

 

1.1 CONDITIONS 

 

A. The GENERAL REQUIREMENTS, DIVISION 1, and BIDDING AND CONTRACT REQUIREMENTS, 

DIVISION 0, are hereby made a part of this Specification Section. 

 

B. The sections of these specifications entitled “Special Conditions,” “Minimum Wage Determination,” and 

Division 1, “General Requirements” shall apply and are hereby made a part of this section of the 

Specifications. 

 

C. Examine all Drawings and all Sections of the Specifications for requirements therein affecting the work and 

this Section.  The exact scope of work of this bidder cannot be determined without a thorough review of all 

specification sections and other contract documents. 

 

1.2 RELATED WORK UNDER OTHER SECTIONS 

 

 A. Section 08 50 00 Aluminum Windows 

 

1.3 DESCRIPTION OF WORK 

 

 A. The work includes the complete removal and disposal of all windows as indicated in Part 3 of this Section.  

Caulking was assumed to contain asbestos and found to contain Polychlorinated Biphenyl (PCB’s) >50ppm. 

 

1.4  POTENTIAL HAZARD & DEBRIS 

 

 A. Where in the performance of the work, workers, supervisory personnel, subcontractors, or consultants may 

encounter, disturb, or otherwise function in the immediate vicinity of any identified ACM/PCB’s, take 

appropriate continuous measures as necessary to protect all building occupants from the potential hazard of 

exposure to airborne fibers.  Such measures shall include the procedures and methods described herein, and 

compliance with regulations of applicable federal, state and local agencies. 

 

B. If the Contractor failed to comply with the requirements of the specifications, the Owner's Representative 

(Industrial Hygienist) may present a written stop of work order.  The Contractor must immediately and 

automatically stop all work until authorized in writing by the IH to commence work. 

 

1.5 DEFINITIONS| 

 

A. Abatement: Procedures to control fiber release from ACM.  Includes encapsulation, enclosure, and removal. 

 

B. Air Monitoring: The process of measuring the fiber content of a specific volume of air in a stated period of 

time. 

 

C. Area Monitoring: Sampling of asbestos/PCB’s fiber concentrations within the control area and outside the 

control area, which is representative of the airborne concentrations of fibers, which may reach the breathing 

zone. 

 

D. Asbestos: The name given to a number of naturally occurring hydrated mineral silicates that possess a 

unique crystalline structure are incombustible and are separable into fibers.  Asbestos includes Chrysotile, 

Crocidolite, Amosite, Anthophyllite, and Actinolite. 

 

E. ACM: Any material containing more than 1% or greater by weight of asbestos of any type or mixture of 

types.  State laws may vary in their definition of asbestos containing material. 
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F. Barrier: Any surface that seals off the work area to inhibit the movement of fibers. 

 

G. Critical Barrier: A solid, impermeable partition erected so as to constitute a work area closure; the outer 

perimeter of a work area, usually erected across corridors or other open spaces to complete containment. 

 

H. Designer: Commonwealth of Massachusetts licensed Designer Ammar Dieb, Universal Environmental 

Consultants (AD-900326) 

 

____________________________ 

 

I. Enclosure: All herein specified procedures necessary to complete enclosure of all ACM behind airtight, 

impermeable, permanent barriers. 

 

J. Friable Asbestos Material: Material that contains more than one percent asbestos by weight and that can be 

crumbled, pulverized, or reduced to powder by hand pressure when dry. 

 

K. HEPA Filter: A High Efficiency Particulate Absolute (HEPA) filter capable of trapping and retaining 

99.97% of asbestos fibers greater than 0.3 microns in length. 

 

L. Industrial Hygienist: An industrial hygienist certified in the Commonwealth of Massachusetts to perform air 

monitoring. 

 

M. Polychlorinated Biphenyl (PCB’s): PCB’s are manmade chemicals that were widely produced and 

distributed across the country from the 1950s to 1977 until the production of PCB’s was banned by the US 

Environmental Protection Agency (EPA) law which became effective in 1978.  PCB’s are a class of 

chemicals made up of more than 200 different compounds.  PCB’s are non-flammable, stable, and good 

insulators so they were widely used in a variety of products including: electrical transformers and capacitors, 

cable and wire coverings, sealants and caulking, and household products such as television sets and 

fluorescent light fixtures.  Because of their chemical properties, PCB’s are not very soluble in water and 

they do not break down easily in the environment.  PCB’s also do not readily evaporate into air but tend to 

remain as solids or thick liquids.  Even though PCB’s have not been produced or used in the country for 

more than 30 years, they are still present in the environment in the air, soil, and water and in our food. EPA 

requires that all construction waste including caulking must be disposed as PCB’s if PCB’s level exceed 50 

mg/kg (ppm). 

 

N. Removal: All herein specified procedures necessary to remove all ACM/PCB’s from the designated areas 

and to dispose of these materials at an acceptable site. 

 

O. Respirator: A device designed to protect the wearer from the inhalation of harmful atmospheres. 

 

P. Visible Emissions: Any emissions containing particulate asbestos material that are visually detectable 

without the aid of instruments.  This does not include condensed uncombined water vapor. 

 

Q. Wet Cleaning: The process of eliminating asbestos contamination from building surfaces and objects by 

using cloths, mops, or other cleaning tools which have been dampened with water, and by afterwards 

disposing of these cleaning tools as asbestos contaminated waste. 

 

R. Work Area: Any area indicated on the Drawings as abatement areas or as areas containing friable material. 

 

S. Worker Decontamination Enclosure System: A decontamination enclosure system for workers, typically 

consisting of a clean room, a shower room, and an equipment room. 

 

1.6 CONTRACTOR'S USE OF THE EXISTING BUILDING   

 

 A. Keep existing driveways and entrances serving the premises clear and available to the Owner and his 

employees at all times.  Do not use these areas for parking or storage of materials, unless authorized in 

writing by the Owner. 

 

B. Smoking or open fires will not be permitted within the building enclosure or on the premises. 
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1.7 ADMINISTRATIVE AND SUPERVISORY PERSONNEL 

 

 A. Provide a full time Site Supervisor for work under this Section with all appropriate state licenses, who is 

experienced in administration and supervision of abatement projects including work practices, protective 

measures for building and personnel, disposal procedures, etc.  This person is the Competent Person as 

required by 29 CFR 1926 for the Contractor and is the Contractor's representative responsible for 

compliance with all applicable federal, state and local regulations, particularly those relating to ACM.  This 

person shall have completed a course at an EPA Training Center or equivalent certificate course in asbestos 

abatement procedures, have had a minimum of two years on the job training and meet all additional 

requirements set forth in 29 CFR 1926 for a Competent Person. 

 

 B. The Site Supervisor must be certified by the State of Massachusetts.  Contractor shall provide proof of such 

certification to the Industrial Hygienist not less than 10 days prior to commencing any work. 

 

1.8 SPECIAL REPORTS 

 

A. Except as otherwise indicated, submit special reports directly to the Industrial Hygienist within one day of 

occurrence requiring special report, with copies to all others affected by the occurrence. 

 

 B. When an event of unusual and significant nature occurs at the site (examples:  failure of negative pressure 

system, rupture of temporary enclosures, unauthorized entry into work areas), prepare and submit a special 

report listing date and time of event, chain of events, persons participating, response by Contractor's 

personnel, evaluation of results or effects, and similar pertinent information.  When such events are known 

or predictable in advance, advise the Industrial Hygienist in advance at earliest possible date. 

 

 C. Prepare and submit special reports of significant accidents, at the site and anywhere else work is in progress 

related to this project.  Record and document data and actions; comply with industry standards.  For this 

purpose, a significant accident is defined to include events where personal injury is sustained, or property 

loss of substance is sustained, or where the event posed a significant threat of loss or personal injury. 

 

1.9 CONTINGENCY PLAN 

 

 A. Prepare a contingency plan for emergencies including fire, accident, power failure or any other event that 

may require modification of decontamination or work area isolation procedures.  Include in the plan specific 

procedures for decontamination or work area isolation.  A copy of the plan shall be submitted to and 

approved by the Industrial Hygienist prior to any work being done. 

 

 B. Post in the clean room of the decontamination unit and in the Contractor's office trailer telephone numbers 

and locations of emergency services including but not limited to fire, ambulance, doctor, hospital and police. 

 

1.10 PERMITS AND NOTIFICATIONS 

 

 A. Secure necessary permits in conjunction with asbestos removal, hauling, and disposition and provide timely 

notification as may be required by federal, state, regional, and local authorities.  Notify the Department of 

Environmental Protection (DEP), Environmental Protection Agency (EPA) Pursuant to 40 CFR 761.61(a) 

and (c), and 761.79(h) of the Toxic Substances Control Act (TSCA) and the Massachusetts Department of 

Labor Standards (DLS) and provide copies of the notification to the Industrial Hygienist and the State 

Environmental Regulatory Agency 10 working days (Document Submission Date) prior to commencement 

of the work.   

 

 B. No later than the Document Submission Date, notify the local fire, police and Health Departments, in 

writing, of proposed abatement work.  Advise the fire department of the nature of the abatement work, and 

the necessity that all firefighting personnel who may enter the work site in the case of fire wear self-

contained breathing apparatus.  Provide one copy of the notices to the Industrial Hygienist prior to 

commencing the work. 
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 C. No later than the Document Submission Date, submit proof satisfactory to the Industrial Hygienist that all 

required permits and arrangements for transport and disposal of asbestos/PCB’s containing or contaminated 

materials, supplies, and the like have been obtained. 

  

 D. The Contractor shall submit to the Consultant and City the plan for managing the waste including all collection, 

storage, disposal and decontamination practices/waste disposal at least seven days prior to commencement of 

work. 

 E. Perform PCB related Work in accordance with EPA Regulations at 40 CFR 761.1 (Toxic Substances Control 

Act), MADEP Hazardous Waste Regulations 310 CMR 30, OSHA Regulations at 29 CFR 1910.1000, as 

specified herein.  Where more stringent requirements are specified, adhere to the more stringent requirements. 

 

 F. The Contractor must maintain current certificates of training, licenses or registrations pursuant to OSHA, 

MADEP and EPA regulations for all Work related to this Project, including the removal, handling, transport, 

and disposal of hazardous and industrial waste. 

  

 G. The Contractor shall be prepared to obtain an EPA ID number if so directed by the City. 

 

1.11 SAFETY COMPLIANCE 

 

 A. Comply with laws, ordinances, rules, and regulations of federal, state, regional, and local authorities 

regarding handling, storing, transporting, and disposing of asbestos/PCB’s waste materials.   

 

 B. Comply with the applicable requirements of the current issue of 29CFR 1926.1101 and 40CFR 61, Subparts 

A and B.  Submit matters of interpretation of standards to the appropriate administrative agency for 

resolution before starting the work. 

 

1.12 RESPIRATOR PROGRAM 

 

 A. Establish a respirator program as required by ANSI Z88.2 and 29 CFR l926.1101 (h), l926.l03, and l9l0.l34. 

 

1.13 PERSONNEL PROTECTION 

 

 A. Prior to commencement of work, workers shall be instructed in and shall be knowledgeable of the hazards of 

exposure; use and fitting of respirators; use of showers; entry and exit from work areas, and all aspects of 

work procedures and protective measures. 

 

 B. All abatement workers shall receive training and shall be accredited as required by 40 CFR 763.90(g).  

Training and accreditation shall be in accordance with 40 CFR 763, Appendix C to Subpart E.  Training 

shall also be provided to meet the requirements of OSHA Regulations contained in 29 CFR l926 and all 

training required Pursuant to 40 CFR 761.61(a) and (c), and 761.79(h) of the Toxic Substances Control Act 

(TSCA). 

 

 C. Prior to the start of work, the Contractor shall provide medical examinations for all employees in accordance 

with 29CFR l926.1101 (m). All employees hired by the Contractor after start of work shall have medical 

examinations in accordance with this paragraph before being put to work.   

 

 D. Maintain complete and accurate records of employee's medical examinations, during employment and make 

records of the required medical examinations available for inspection and copying to:  The Assistant 

Secretary of OSHA, the Director of The National Institute for Occupation Safety and Health (NIOSH), 

authorized representatives of either of them, and an employee's physician upon the request of the employee 

or former employee. 
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 E. Provide personnel exposed to airborne concentrations of asbestos fibers with fire retardant disposable 

protective whole body clothing, head coverings, gloves, and foot coverings.  Provide gloves to protect 

hands.  Make sleeves secure at the wrists and make foot coverings secure at the ankles by the use of tape.  

Contractor shall require and monitor the use of complete protective clothing.  A competent person 

designated by the Contractor in accordance with 29CFR l926.1101 shall periodically examine protective 

clothing worn by employees in the work area for rips or tears.  When rips or tears are detected, they shall be 

immediately mended or replaced. 

 

 F. Provide goggles to personnel engaged in operations when the use of a full-face respirator is not required. 

 

 G. Provide authorized visitors with suitable protective clothing, headgear, eye protection and footwear, 

whenever they are required to enter the work area, to a maximum of 3 changes for 3 visitors per day.  One of 

the sets of protective clothing shall be available for full time use by the Industrial Hygienist. 

 

 H. Provide all persons with personally issued and marked respiratory equipment approved by NIOSH and 

OSHA.  The appropriate respiratory protection shall be selected according to the most recent Massachusetts 

regulations. 

 

 I. Once all visible material has been removed during decontamination, cartridge type respirators will be 

allowed during the final cleanup provided the measured airborne concentrations do not exceed 0.1 fibers per 

cubic centimeter.  Where respirators with disposable filters are employed, provide sufficient filters for 

replacement as required by the worker or applicable regulation. 

 

 J. If the permissible respirators fail to provide sufficient protection against volatile emitted by any sealant 

used, the services of a qualified industrial hygienist will be procured, at the Contractor's expense, to 

determine proper respiratory protection.  The Owner and Industrial Hygienist will not be liable for the cost 

of increased respiratory protection.   

 

 K. Select respirators from those approved by the Mine Safety and Health Administration (MSHA), Department 

of Labor, or the National Institute for Occupational Safety and Health (NIOSH), Department of Health and 

Human Services.  All personal wearing negative pressure respirators shall have respirator fit tests within the 

last six months and signed statements shall be available. 

 

1.14 REFERENCE STANDARDS 

 

 A. Unless otherwise indicated, all referenced standards shall be the latest edition available at the time of 

bidding.  Requirements of this Section shall in no way invalidate the minimum requirements of the 

referenced standards. Comply with the provisions of the following codes and standards, except as otherwise 

shown or specified.  Where conflict among requirements or with this Section exists, the more stringent 

requirements shall apply. 

 

 B. U.S. Department of Labor, Occupational Safety and Health Administration, (OSHA) requirements, which 

govern asbestos abatement work or hauling and disposal of asbestos waste materials.  

 

 C. U.S. Environmental Protection Agency (EPA) requirements, which govern asbestos abatement work or 

hauling and disposal of asbestos waste materials. 

 

 D. U.S. Department of Environmental Protection (DEP) and the Massachusetts Department of Labor and 

Standards (DLS).  

 

 E. EPA 40 CFR 761.61(a) and (c), and 761.79(h) of the Toxic Substances Control Act (TSCA) 

 

1.15 SUBMITTALS 

  

A. No work shall commence until the Contractor submit 3 copies of completed submittals not less than the 

Document Submission Date. 

 

B. Submit all required licenses and certification required under MGLC.149 S 44D and 453 CMR 6.00. 
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C. Submit a copy of the written respirator program. 

 

D. Submit for approval the form of security and safety log, which will be maintained on the project.   

 

E. Submit written evidence that the landfill to be used for disposal of Asbestos/PCB’s is approved for disposal 

of asbestos/PCB’s by the Department of Environmental Protection. 

 

F. Submit a detailed schedule including work dates, work shift time, number of employees, dates of start and 

completion of all work activities (including mobilization, work area preparation, abatement, inspection and 

clearance monitoring, each phase of refinishing, and final inspections).  Schedule shall be updated with each 

partial payment request.   

 

 G. Submit an abatement plan Pursuant to 40 CFR 761.61(a) and (c), and 761.79(h) of the Toxic Substances 

Control Act (TSCA) for EPA review and approval. 

 

1.16 REPORTING 

 

 A. Maintain on site a daily log documenting the dates and time of the following items, as well as other significant 

events: 

 

1. Minutes of meetings:  purpose, attendees, and brief discussion 

2. Visitations:  authorized and unauthorized 

3. Personnel:  by name, entering and leaving the work area 

4. Special or unusual events 

5. Personnel air monitoring tests and results 

 

 B. Documentation with confirmation signature of the Industrial Hygienist of the following: 

 

1. Inspection of work area preparation prior to start of removal and daily thereafter. 

2. Removal of any polyethylene barriers. 

3. Removal of waste materials from work area and transport and disposal at approved site. 

4. Decontamination of equipment. 

5. Waste Shipment Records.  No final payment will be approved until all above documents have been 

submitted. 

 

 C. Provide two bound copies of this log to the Industrial Hygienist with the application for final payment. 

 

1.17 AIR MONITORING 

 

 A. Throughout the entire removal and cleaning operations, part time monitoring will be conducted to ensure 

that the Contractor is complying with the EPA and OSHA regulations and any applicable state and local 

government regulations.  Monitoring will include testing for asbestos and PCB’s.  The Owner will provide 

an Industrial Hygienist (Universal Environmental Consultants) to take air samples at the job site at no cost to 

the Contractor. 

  

 B. The purpose of the Industrial Hygienist’s air monitoring will be to detect faults in the work area isolation such 

as: 

1. Contamination of the building outside of the work area with airborne asbestos fibers, 

2. Failure of filtration or rupture in the negative pressure system, 

3. Contamination of the exterior of the building with airborne asbestos fibers. 

4. Should any of the above occur the Contractor should immediately cease abatement activities until the 

fault is corrected!  Work shall not recommence until authorized by the Industrial Hygienist. 

 

 C. The Industrial Hygienist will monitor airborne fiber counts in the work area.  The purpose of this air 

monitoring will be to detect airborne fiber counts higher than the Action Level of 0.1- f/cc which may 

significantly challenge the ability of the work area isolation procedures to protect the balance of the building 

from contamination by airborne fibers. 
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 D. The Contractor shall be responsible for providing his/her own personnel monitoring within the work area 

per CFR l926.1101 and EPA PCB’s regulations. 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

 A. Plastic Sheet: 6 mil minimum thickness, unless otherwise specified, in sizes to minimize the frequency of 

joints. 

 

 B. Tape: Capable of sealing joints of adjacent sheets of plastic and for attachment of plastic sheet to finished or 

unfinished surfaces of dissimilar materials and capable of adhering under dry and wet conditions, including 

use of amended water.  Provide tape, which minimizes damage to surface finishes. 

 

 C. Cleaning Materials: Use materials recommended by manufacturer of surface to be cleaned.  Use cleaning 

materials only on surfaces recommended by the cleaning material manufacturer. 

 

 D. All required containment set-ups Pursuant to 40 CFR 761.61(a) and (c), and 761.79(h) of the Toxic 

Substances Control Act (TSCA) 

 

2.2 DANGER SIGNS AND LABELS 

 

 A. Display danger signs at each location where airborne concentrations of asbestos fibers may be in excess of 

0.0l fibers/cc. Post signs at such a distance from such a location so that an employee may read the signs and 

take necessary protective steps before entering the area marked by the signs. 

 B. The sign shall also contain a pictorial representation of possible danger or hazard, such as a skull and cross 

bone, or other suitable warning as approved by the Industrial Hygienist.  Sign shall meet the requirements of 

29CFR l926.200.  A sample of the signs to be used shall be submitted to the Industrial Hygienist for 

approval prior to beginning work area preparation. 

  

 C. Affix danger labels to all raw materials, mixtures, scrap, waste, debris, and other products containing 

asbestos fibers, or to their containers. 

 

2.3 PERSONNEL DECONTAMINATION UNIT 

 

 A. Prior to any asbestos abatement work, including placement of plastic on walls that will contact or disturb 

asbestos containing surfaces, or removal of light fixtures or any items on asbestos containing surfaces, 

construct a Personnel Decontamination Unit consisting of a serial arrangement of connected rooms or 

spaces, Changing Room, Shower Room, and Equipment Room.  Require all persons without exception to 

pass through this decontamination unit for entry into and exiting from the work area for any purpose. 

  

B. Build suitable framing or use existing rooms, with the Industrial Hygienist written approval, connected with 

framed in tunnels if necessary; line with 6 mil plastic; seal with tape at all lap joints in the plastic for all 

enclosures and decontamination enclosure system rooms.  Decontamination units and access tunnels 

constructed outside shall be constructed with tops made of 5/8" plywood, or approved equal.  In all cases, 

access between contaminated and uncontaminated rooms or areas shall be through an airlock.  In all cases, 

access between any two rooms within the decontamination enclosure systems shall be through a curtained 

doorway. 

 

 C. Provide a changing (clean) room for the purpose of changing into protective clothing.  Construct using 

polyethylene sheeting, at least 6-mil in thickness, to provide an airtight seal between the Clean Room and 

the rest of the building.  Locate so that access to work area from Clean Room is through Shower Room.  

Separate Clean Room from the building by a sheet polyethylene flapped doorway.  

 

 D. Require workers to remove all street clothes in this room, dress in clean disposable coveralls, and don 

respiratory protection equipment.  Do not allow asbestos contaminated items to enter this room.  Require 

workers to enter this room either from outside the structure dressed in street clothes, or naked from the 

showers. 
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E. An existing room may be utilized as the changing room if it is suitably located and of a configuration 

whereby workmen may enter the Clean Room directly from the Shower Room.  Protect all surfaces of room 

with sheet plastic.  Authorization for this shall be obtained from the Industrial Hygienist in writing prior to 

start of construction.  

 

1. Maintain floor of changing room dry and clean at all times.  Do not allow overflow water from shower 

to wet floor in Changing Room. 

2. Damp wipe all surfaces twice after each shift change with a disinfectant solution. 

3. Provide a continuously adequate supply of disposable bath towels. 

4. Provide posted information for all emergency phone numbers and procedures. 

5. Provide l storage locker per employee. 

6. Provide all other components indicated on the Contract drawings. 

 

 F. Provide a completely water tight operational shower to be used for transit by cleanly dressed workers 

heading for the work area from the changing room, or for showering by workers headed out of the Work 

Area after undressing in the Equipment Room. 

 

 G. Construct room by providing a shower pan and 2 shower walls in a configuration that will cause water 

running down walls to drip into pan.  Install a freely draining wooden floor in shower pan at elevation of top 

of pan. 

1. Separate this room from the rest of the building with airtight walls fabricated of 6-mil polyethylene. 

2. Separate this room from the Clean and Equipment Rooms with airtight walls fabricated of 6-mil 

polyethylene. 

3. Provide showerhead and controls. 

4. Provide temporary extensions of existing hot and cold water and drainage, as necessary for a complete 

and operable shower. 

5. Provide a soap dish and a continuously adequate supply of soap and maintain in sanitary condition. 

6. Arrange so that water from showering does not splash into the Clean or Equipment Rooms. 

7. Arrange water shut off and drain pump operation controls so that a single individual can shower without 

assistance from either inside or outside of the work area. 

8. Provide flexible hose shower head. 

9. Pump wastewater to drain and provide 20 micron and 5-micron wastewater filters in line to drain or 

waste water storage.  Locate filter hose inside shower unit so that water lost during filter changes is 

caught by shower pan and pumped to exterior filtering system. 

 

 H. Provide equipment room for contaminated area; work equipment, footwear and additional contaminated 

work clothing are to be left here.  This is a change and transit area for workers.  Separate this room from the 

work area by a 6-mil polyethylene flap doorway. 

 

1. Separate this room from the rest of the building with airtight walls fabricated of 6-mil polyethylene. 

2. Separate this room from the Shower Room and work area with airtight walls fabricated of 6-mil 

polyethylene. 

 

 I. Separate work area from the equipment Room by polyethylene barriers.  If the airborne asbestos level in the 

work area is expected to be high, add an intermediate cleaning space between the Equipment room and the 

work area.  Damp wipe clean all surfaces after each shift change. 

 

2.4 EQUIPMENT DECONTAMINATION UNITS (Refer to EPA Plan for Required Scope) 

 

 A. In areas with only one access, it may be impossible to utilize a separate Equipment Decontamination Unit.  

In this case, all equipment and waste materials will exit through the Personnel Decontamination Chambers. 

 

 B. When two accesses to the work area are available, provide an Equipment Decontamination Unit consisting 

of a serial arrangement of rooms, Clean Room, Holding Room, Wash Room for removal of equipment and 

material from work area.  Do not allow personnel to enter or exit work area through Equipment 

Decontamination Unit. 

 

 C. Provide an enclosed shower unit located in work area just outside Wash Room as an equipment, bag and 

container cleaning station. 
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 D. Provide Wash Room for cleaning of bagged or containered waste materials passed from the work area.  

Construct Wash Room of 2 by 4 inch (minimum) wood framing and polyethylene sheeting, at least 6-mil in 

thickness and located so that packaged materials, after being wiped clean can be passed to the Holding 

Room.  Separate this room from the work area by flaps of 6-mil polyethylene sheeting, or rigid self-closing 

doors. 

 

 E. Provide Holding Room as a drop location for bagged ACM passed from the Wash Room.  Construct 

Holding Room of 2 by 4 inch (minimum) wood framing and polyethylene sheeting, at least 6-mil in 

thickness and located so that bagged materials cannot be passed from the Wash Room through the Holding 

Room to the Clean Room. 

 

 F. Provide Clean Room to isolate the Holding Room from the building exterior.  Construct Clean Room 

polyethylene sheeting, at least 6-mil in thickness and locate to provide access to the Holding Room from the 

building exterior.  Separate this room from the exterior by flaps of 6 mil polyethylene sheeting, or rigid self-

closing doors. 

 

PART 3 - EXECUTION 

 

3.1 SCOPE OF WORK: 

 

The abatement project might be performed in several phases.  It is the contractor’s responsibility to comply with the phasing 

schedule prepared by the Architect.  Refer to drawings for scope, location and quantities. 

 

Specific Note: 

 

1. It's the Contractor's responsibility to inspect the site and confirm condition and quantities prior to the submission of 

his/her bid package.  It is also the Contractor’s responsibility to review the demolition drawings, notes and phasing 

configurations. 

2. Remove and dispose as ACM/PCB’s of the entire window curtain walls systems, including but not limited to 

windows, panels, glass, frames, sash, casings, sills, caulking, etc (Bulk Loading Material).  Remove and properly 

dispose of all caulking/debris found on the ground of the exterior of the building.  The entire scope shall be treated 

as “Bulk Loading Material”. 

3. An abatement plan has been submitted to the EPA for review and approval. The objectives of this Abatement Plan 

are to properly remove and dispose of the entire window wall system as ACM/PCB’s “Bulk Loading Material”.  

The cleanup goal for any PCB remediation waste identified or generated will be <1.0 ppm. 

4. The Contractor will be required to prepare a work plan to be submitted to the EPA pursuant to 40 CFR 761.61(a) 

and (c), and 761.79(h) of the Toxic Substances Control Act (TSCA) 

5. The contractors shall be made aware that Lead Based Paint exists on painted windows. 

 

3.2 JOB CONDITIONS 

 

 A. Do not commence abatement work until: 

l. Arrangements have been made for disposal of waste at an acceptable site.  Submittal shall be made no 

later than the Document Submission Date. 

2. Arrangements have been made for containing and disposal of wastewater resulting from wet stripping or 

filtering through a 5-micron filter. 

 

 B. All materials resulting from abatement work, except as specified otherwise shall become the property of the 

Contractor and shall be disposed of as specified herein. 

 

3.3 INSPECTION AND PREPARATION 

 

 A. Examine the areas and conditions and notify the Industrial Hygienist in writing of conditions detrimental to 

the proper and timely completion of the work. 

 

 B. Before any work commences, post danger signs in and around the Work Area to comply with 29 CFR 

l926.1101 (k)(l) as required by federal and state regulations, and as specified herein. 
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C. All ground surfaces exterior to the work area shall have a layer of 6 mil polyethylene sheeting, continuously 

attached to the building face and laid down on the surface below the exterior abatement work area, at least 

10 feet wide or to the furthest point of gravity fall for dislodged debris by methods used, whichever is 

further. 

 

D. All operable windows within the work area and 25 ft. from all sides of the work area shall be closed. 

 

E. At window opening isolate HVAC equipment intakes by installing plastic sheeting over the opening to 

minimize creating airborne dust inside the building. 

 

F. All window openings within the work area will be sealed from the interior of the building with plastic sheeting. 

 

3.4 WORK PROCEDURE 

 

 A. Perform related work in accordance with 29CFR l926.1101 and as specified herein.  Use wet removal 

procedures.  Personnel shall wear and utilize protective clothing and equipment as specified herein.  

Personnel of other trades not engaged in the removal and demolition shall not be exposed at any time to 

airborne concentrations of asbestos unless all the personnel protection provisions of this specification are 

complied with by the trade personnel. Provide and post, in the Equipment Room and the Clean Room, the 

decontamination and work procedures to be followed by workers, as described hereinafter. 

 

 B. Each worker and authorized visitor shall, upon entering the job site, remove street clothes in the Clean 

Change Room and put on a respirator and clean protective clothing before entering the equipment room or 

the work area.  All workers shall remove gross contamination before leaving the work area.  All clothing 

(coveralls, head covers, boots, etc.) shall be removed and properly disposed of before leaving equipment 

room.  With the exception of bathing suites and respirators, the workers shall proceed to the Shower Room.  

Under the shower, respirators shall be removed and cleaned.  Cleaned respirators shall be placed in suitable 

clean plastic bags and carried by employees to Clean Room.  Soap, towels, etc., shall be furnished by the 

Contractor.  The Contractor shall maintain proper sanitary conditions.  The Contractor's designated 

competent person shall insure that these practices are being adhered to. 

 

 C. Following showering and drying off, each worker and authorized visitor shall dispose of towels as 

contaminated waste, and proceed directly to the Clean Change Room and dress in clean clothes at the end of 

each day's work, or before eating, smoking, or drinking.  Before re-entering the work area from the Clean 

Change Room, each worker and authorized visitor shall put on the applicable respirator and shall dress in 

clean protective clothing. Contaminated work footwear shall be stored in the equipment room when not in 

use in the work area.  Upon completion of abatement, dispose of footwear as contaminated waste.  

 

 D. Contaminated work footwear shall be stored in the equipment room when not in use in the work area.  Upon 

completion of abatement, dispose of footwear as contaminated waste or double bag for use at next site. 

 

 E. Workers removing waste containers from the Equipment Decontamination Enclosure shall enter the holding 

area from outside wearing a respirator and dressed in clean coveralls.  No worker shall use this system as a 

means to leave or enter the washroom or the work area. 

 

 F. Workers shall be fully protected with respirators and protective clothing immediately prior to the first 

disturbance of Asbestos/PCB’s containing or contaminated materials and until final cleanup is completed. 

 

3.5 PREPARATION OF THE WORK AREA (Refer to EPA Plan) 

 

A. PCB caution signs shall be posted at all approaches to the PCB Work Area.  Post all emergency exits as 

emergency exits only on the Work Area side, post with PCB caution signs on the non-Work Area side. Provide 

all non-Work Area stairs and corridors accessible to the PCB Work Area with warning tapes at the base of 

stairs and beginning of corridors. Warning tapes shall be in addition to caution signs.   

 

B. Access to areas of work shall be enclosed with a temporary fence and regulated to prevent unauthorized 

visitors.  
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3.6 MAINTENANCE OF ENCLOSURE SYSTEMS 

 

 A. Ensure that barriers and plastic linings are effectively sealed and taped.  Repair damaged barriers and 

remedy defects immediately upon discovery.  Visually inspect enclosures at the beginning of each work 

period. 

 

3.7 CONTROL ACCESS 

 

 A. Permit access to the work area only through the Decontamination Unit.  All other means of access shall be 

closed off, warning signs displayed on the clean side of the sealed access. 

 

 B. Large openings such as open doorways and passageways shall be sealed as a critical barrier.  The critical 

barrier shall constitute the outmost boundary of the abatement work area. 

 

 C. Plastic sheeting on open framing is not a suitable critical barrier.  All cracks, seams, and openings in critical 

barriers shall be caulked or otherwise sealed, so as to prevent the movement of asbestos fibers out. 

 

3.8 ISOLATION OF WORK AREA 

 

 A. Completely separate the work area from other portions of the building, and the outside by sheet plastic 

barriers at least 6 mil in thickness, or by sealing with duct tape. 

 

 B. Individually seal all ventilation openings (supply and exhaust), lighting fixtures, clocks, doorways, windows, 

convectors and speakers, and other openings into the work area with duct tape alone or with polyethylene 

sheeting at least 6 mil in thickness, taped securely in place with duct tape.  Maintain seal until all work 

including work area decontamination is completed.  All lighting fixtures shall have had power shut off. 

 

 C. Provide sheet plastic barriers at least 6 mil in thickness as required to completed seal openings from the 

work area into adjacent areas. Seal the perimeter of all sheet plastic barriers with duct tape. 

 

3.09 REMOVAL OF MATERIALS 

 

A. Window wall system shall be removed in accordance with the Contract Documents and the approved PCB 

Work Plan.   

 

B. Non-PCB items such as adjacent masonry from which PCB materials are removed shall be decontaminated by 

physical or chemical means (such as stripper) such that no visible residue remains.  The removal of the 

windows may require the use of scrapers, solvents, mastic removal chemicals, or other methods/procedures to 

ensure complete removal.  Post abatement verification sampling will be done on these surfaces. 

 

C. Mechanical cutting or grinding of PCB is not permitted, unless the equipment has factory- equipped HEPA 

filtered exhaust.  

 

D. If window frame cutting is necessary for removal, remove accessible glazing/caulking that could be disturbed 

before cutting building components. 

 

E. All removed PCB’s materials shall be placed into 6 mil plastic disposal bags or other suitable container upon 

detachment from the substrate.  Large components with PCB material (Windows) or PCB residue shall be 

wrapped in one layer of 6 mil polyethylene sheeting.  Sharp components likely to tear disposal bags shall be 

placed in fiber drums or boxes and then wrapped with sheeting. 

 

F. Power or pressure washers are not permitted for PCB removal or clean-up procedures.  

 

G. All construction and demolition debris determined by the Environmental Consultant to be contaminated with 

PCB shall be handled and disposed of as PCB waste.  If the 40 CFR 761 Subpart S double wash-rinse 

techniques are used to decontaminate non-porous surfaces such as movable equipment, tools, and sampling 

equipment, sampling is not required and the material may be considered non-PCB.   
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H. All PCB waste (windows) must be located at or near the point of generation, under the control of the Project 

Supervisor. The waste will be moved the same day of generation to a Container Storage Area (CSA) or off-site. 

Waste may be stored at the CSA for 90 days, during which labeling, inspections, and other requirements must 

be met as described in 40 CFR 761.  

 

I. Closure of the CSA. If an EPA ID number and CSA were created specifically for the PCB removal work, the 

Contractor must also close out the CSA and the Consultant shall notify the MADEP that the hazardous waste 

activity has concluded, and that the storage area is to be closed. 

 

J. Personal protective equipment, including respirators, shall be utilized and worn during all removal operations 

until the Work Area is cleared by the Abatement Project Monitor (APM). 

 

K. Following completion of each shift and during active work, the exterior poly sheeting shall be cleaned of visible 

debris and replaced as necessary. 

 

3.10 DECONTAMINATION OF WORK AREA 

 

A. When removal of Windows is completed, the decontamination process shall consist of vacuuming (with a 

HEPA filter), wet wiping/mopping and a repeated vacuuming (with a HEPA filter) of the entire work area. All 

ground cover and adjacent building surfaces in and around the work area must be free of dust generated during 

the work. 

 

B. Decontaminate all movable tools and equipment before removal from the work area in accordance with 40 CFR 

761 Subpart S double wash-rinse techniques.  The contractor work plan will specify decon procedures, where 

the decon area will be located, as well as any decon waste generated stored. 

 

C. Based on visual observation, if dust or debris has migrated through the plastic dust barriers to areas of the 

building other than the immediate work area, those areas shall be incorporated into the work area and 

thoroughly decontaminated to ensure all visible dust generated by the activity is eliminated.   

 

D. Dust barriers and other protective sheeting shall be placed in disposable construction bags and disposed of as 

PCB Remediation Waste. 

 

E. Visually inspect the area for any remaining dust or debris. Vacuum (with HEPA filter) and wet wipe until 

space is clean.  Dispose of vacuum contents as PCB Remediation Waste. 

 

F. Upon completion of decontamination and removing temporary dust barriers, a final inspection shall be 

performed by the Contractor and APM. 

 

3.11 WORK AREA CLEARANCE 

 

A. Post Abatement Verification Sampling will follow alternative sampling procedures per 40 CFR 761.79(h).  

Following removal, a visual inspection of the work site area will be performed to verify the removal of all 

such visible (caulking) material and to collect confirmatory samples from the area for laboratory analyses.  

Samples will be collected from adjacent material substrate using the EPA SOP for porous surfaces (drilling), 

placed in zip-lock bags and delivered to the lab under chain-of-custody protocol for confirmatory analyses.  

The collection of confirmatory samples will be at a frequency of four per window (one from each side) for 

the first five windows removed.  If the results of the first five windows meet the remediation goal of <1 ppm, 

one sample will be collected from the each of the remaining windows. 

 

 B. To determine if residual dust or particles impacted by PCBs have migrated beyond the work area, wipe 

samples will be collected from 10% of each room type (e.g., 10% of all common library areas, 10% of all 

classroom or instructional areas, 10% of stairwells, etc.).  The exact number of samples will be determined.  

 

 C. Wipe samples will be collected from a desk top in the approximate middle of the floor in each room, or if 

the room is empty, the floor. The method of wipe sampling will be as specified in 40 CFR 761, Subpart P.  

A cleanup standard of <1 ug/100 cm
2
 will be used for wipe samples.    
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 D. Air monitoring for Total Dust via portable dust monitors will be used to monitor ambient air conditions in 

the work area. A Total Dust (PM10) EPA National Ambient Air Quality Standard of 120ug/100M
3
 will be 

used as the action limit to cease work and institute engineering controls such as vacuuming or misting to 

limit the generation of dust.  

 

3.12 DISPOSAL OF WASTE 

 

 A. To prevent exceeding available storage capacity on site, remove sealed and labeled containers of waste and 

dispose of such containers at an authorized disposal site in accordance with the requirements of disposal 

authority.  

 

 B. Comply with 29 CFR l926.1101. 

  

 C. Comply with 40 CFR 761.61(a) and (c), and 761.79(h) of the Toxic Substances Control Act (TSCA) 

 

 D. Transport the waste to the approved waste disposal site.  Contractor shall obtain trip tickets at the landfill to 

document disposal of Asbestos/PCB’s.  A form shall be signed, not initialed, by all parties.  Copies of all 

trip tickets shall be submitted to the Industrial Hygienist pursuant to 40 CFR 761.61(a) and (c), and 

761.79(h) of the Toxic Substances Control Act (TSCA). 

 

 E. Consider wastewater from showers and sinks to be contaminated waste and dispose of in accordance with 

this Section, unless water has been filtered through a 5 micron filter. 

 

3.13 FINAL CLEAN UP 

 

 A. Employ experienced workers or professional cleaners for final cleaning.  Remove grease, dust, dirt, stains, 

labels, fingerprints, and other foreign materials, from exposed to view interior and exterior finished surfaces. 

 

 

END OF SECTION
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SECTION 03 73 00 

 

CONCRETE REPAIR 

 

PART 1 - GENERAL 

 

1.01 GENERAL CONDITIONS 

 

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1 

Specification Sections, apply to this Section. 

 

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or 

not such work is specifically mentioned in this Section. 

 

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such 

trades to assure the steady progress of all work under the Contract. 

 

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and 

difficulties attending to the execution of the work, and has based his price thereon 

 

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall 

make no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with 

reasonable diligence could have been ascertained by the Contractor in his examination of the site 

 

1.02  SCOPE OF WORK 
 

A. Work includes furnishing all labor, materials, equipment and supervision to accomplish the following concrete 

foundation repair work. 

 

1. Powerwash all precast concrete window bays. 

2. Repair spalled or delaminated concrete at the precast concrete window bays (sills, jambs and heads). 

3. Remove all unsound concrete at the precast concrete window bays (sills, jambs and heads).  Repair all 

deteriorated concrete and corroded steel reinforcement where discovered during the course of the work. 

4. Install caulking at head precast section as detailed. 

5. Apply sealant to all precast concrete sections at all window bays. 

 

1.03  RELATED SECTIONS 

 

A. Section 08 51 13 Aluminum Windows – Perimeter caulking at new windows. 

 

1.04  SUBMITTALS 

 

A. Submit the following items to the Architect; do not order materials or start work before receiving the Architects 

written approval. 

1. Samples of or manufacturer’s data sheets for all materials to be used, each properly labeled. 

2. Manufacturer’s MSDS for all materials. 

3. Certifications (in time to prevent delay in the work) by the producers of the materials that all materials 

supplied comply with all the requirements of the appropriate ASTM and ACI Standards. 

4. Concrete mix proportions and mixing procedures, and application and curing procedures. 

5. Shop drawings of reinforcement and accessories. 

 

1.05  QUALITY CONTROL AND QUALITY ASSURANCE 

 

A. The contractor shall conduct a quality control program that includes but, is not limited to the following: 

1. Inspect all materials to assure conformity with contract requirements and that all materials are new and 

undamaged. 

2. Establish procedures for executing the work. 

3. Inspect all surface preparation prior to concrete application. 

4. Inspect all reinforcing for placement in plan and elevation. 

5. Inspect work in progress to assure work is being done in accordance with established procedures, 

manufacturer’s instructions, specific architect instructions. 
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6. Inspect all work completed, including sounding all repairs to check for debonding, and correction of all 

defective work. 

B. Qualifications: 

1. The contractor shall have at least five (5) years experience installation similar concrete repairs. 

2. The contractor’s site superintendent shall have at least five (5) years of experience supervising the installation 

of similar concrete repairs. 

 

C. Attend a pre-construction conference to be held with a representative of the Owner, architect, the contractor’s field 

superintendent, foreman, and other trades involved to discuss the conduct of the work of this section. 

 

D. The Owner’s testing agency may conduct the following quality assurance tests: 

1. Sample of fresh concrete repair material and testing for compressive strength. 

2. Sounding of all repairs to check for debonding. 

 

E. Testing laboratory qualifications:  Engage independent testing laboratory that meets the approval of the architect.  

Independent testing laboratory must demonstrate to the architect that it has the experience and capability to 

conduct the testing indicated without delaying the progress of the work. 

 

1.06  GUARANTEE 

 

A. Provide a guarantee for all work under this section in a document stating that if, within two years after the Date of 

Completion of the Work, any of the work of this section is found to be defective or not in accordance with the 

specifications, the contractor shall correct it promptly after receipt of a written notice from the Owner to do so, 

unless the Owner has previously given the contractor a written acceptance of such condition.  Also, it shall state 

that the contractor shall bear all costs incurred by the Owner, including reasonable attorney’s fees, to enforce 

compliance with the obligations of this guarantee, and will replace any material or system that requires repeated 

maintenance or repair.  The obligation of this guarantee shall run directly to the Owner, and may been enforced by 

the Owner against the contractor, shall survive the termination of the contract and shall not be limited by conditions 

other than this contract. 

 

1.07  TECHNICAL SUPPORT 

 

A. The contractor shall arrange with the materials manufacturer or distributor to have the services of an experienced 

installer at the work site prior to any mixing of components to instruct the work crews in the proper mixing and 

application procedures.  He shall remain at the job site after work commences and continue to instruct until he, the 

contractor, and the Owner are satisfied that the crew has mastered the technique of installing the systems 

successfully.  The contractor shall be completely responsible for the expense of the services of the required 

manufacturer’s field representative. 

 

1.08  GENERAL PROCEDURES 

 

A. Work only in areas permitted by Owner approved schedule. 

 

B. Remove all tools, buckets, and materials from work areas and store neatly at a central location daily at the end of 

work. 

 

C. Do not stockpile materials, debris or equipment in the building. 

 

D. Deliver materials clearly marked with legible and intact labels with manufacturers name and brand name, and 

identifying contents of containers. 

 

E. Store materials in areas where temperatures and conditions conform with manufacturer’s recommendations and 

instructions. 

 

F. Protect the building and its contents from all risks associated with the work in this Section.  Schedule and execute 

all work without exposing adjacent building areas to water, dust, debris, fumes and gases or materials used by this 

contractor.  Protect adjacent areas from damage and stains with appropriate barriers and masking.  Repair all 

damage as a result of the work of this Section to its condition at the start of work or if such can not be determined, 

to its original condition.  Clean all stains by approved means. 

 

G. Protect the work from damage such as impact, marring of the surfaces, and other damage. 
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H. Compliance with OSHA and all other safety laws and regulations is the exclusive responsibility of the contractor 

and his subcontractor’s, supplies and consultants. 

 

I. Dispose of all debris in a legal manner off the site.  Safely conduct debris to trucks or approved containers on the 

ground.  Use specific locations approved by owner for debris collection. 

 

J. All equipment used on the job shall comply with all applicable health and safety regulations including OSHA 

guidelines. 

 

PART 2 - PRODUCTS 

 

2.01  GENERAL REQUIREMENTS 

 

A. Manufacturer’s products and specifications are generally referred to for identification except as noted, products of 

the manufacturers meeting are requirements itemized below may be submitted for approval.  Unless approved by 

the architect obtain materials from the same manufacturer. 

 

B. Check all specified items upon contract signing, and order early so the work is not delayed.  

 

C. Do not use materials beyond allowable dates. 

 

2.02  MATERIALS FOR REPAIRING VERTICAL CONCRETE SURFACES 

 

A. Polymer-Modified Concrete for Patching:  Renderoc HB2 or Renderoc HBA by Fosroc Inc. or approved equal. 

 

B. Flowable Shrinkage Compensated Repair Concrete:  Renderoc LA by Fosroc Inc or approved equal. 

 

C. Reinforcement:  Reinforcing bars shall conform to ASTM A615, Grade 60, epoxy coated in accordance with 

ASTM A775. 

 

D. Reinforcing Accessories:  Provide epoxy-coated accessories. 

 

E. Tie wire: #16 gauge annealed, epoxy coated. 

 

F. Protective coating for existing reinforcement and other metal embedments:  Nitoprime Zincrich by Fosroc Inc. 

 

G. Water:  potable. 

 

H. Sealant and backer Materials 

1. Sealant used within system: As recommended by manufacturer. 

2. Exterior perimeter Sealant: One-part low modulus, moisture curing, synthetic rubber sealant, having a useful 

life expectancy of at least 20 years, conforming to ASTM C 920, Type S, NS, Class 25, FS TT-S-001543A, 

Type, Class A with a minimum movement capability of +100 percent and -50 percent, equal to the following: 

a. Dow Corning, product, “790”. 

b. GE Silicones, product, “SCS9000 SilPruf NB”. 

c. Sika, product “Sika Sil-C 990”. 

d. Tremco, product “Spectrem 1”. 

3. Compressible joint bead back-up: Compressible closed cell polyethylene, extruded polyolefin foam or 

polyurethane foam rod, 1/3 greater in diameter than width of joint. Provide one of the following, or equal. 

a. Sonneborn Building Products Inc., Minneapolis MN.; product “Sonofoam”. 

b. Applied Extrusion Technologies, Inc., Middletown DE., product “Sof Rod”. 

4. Primers: Furnish and install joint primers of the types, and to the extent, recommended by the respective 

sealant manufacturers for the specific joint materials and joint function. 

5. Bond-breaker tape, and temporary masking tape: Of types as recommended by the manufacturer of the specific 

sealant and caulking material used at each application, and completely free from contaminants which would 

adversely affect the sealant and caulking materials. 

 

2.03  EQUIPMENT 

 

A. Concrete mixing equipment for patching of vertical surfaces 
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  1. Mix concrete with mechanical mixers, slow speed drills or mortar mixers. 

 

PART 3 - EXECUTION 

 

3.01  LOCATION OF REPAIR AREAS 

 

A. The contractor is responsible for visually inspecting and sounding all concrete surfaces as required to identify and 

repair all deteriorated concrete in accordance with the requirements of the drawings and specifications.  Locations 

for repairs have been identified on the plans.  The contractor shall verify actual locations and quantities. 

3.02  DEMOLITION AND SURFACE PREPARATION 

 

A. Provide ¾ inch deep saw cut edges around the perimeter of the repair area, normal to the face of the surrounding 

concrete.  Make saw cuts after sufficient concrete is removed to locate and determine actual concrete cover over 

reinforcing bars.  Do not cut into reinforcing bars.  Reduce depth of saw cut over reinforcing bars as required. 

 

B. Remove all loose and unsound concrete in the area to be repaired.  Remove concrete to such additional breadth and 

depth as required to expose uncorroded reinforcement and a surface of sound contaminated concrete.  Remove 

concrete at wall repairs to a minimum depth of ¾ inch beyond the outermost layer of replacement.  Sound concrete 

need not be removed beyond reinforcement or inner layers of wall reinforcement unless there is more than one-half 

the perimeter of the bar is exposed or the bond between the bar and the concrete is destroyed. 

 

C. Roughen all concrete surfaces to which material is to be bonded to a minimum amplitude of 1/8 inch. 

 

D. Conduct concrete removal in a manner to prevent cutting, nicking, bending or otherwise damaging the reinforcing 

bars.  Repair or replace accidentally damaged reinforcement at no cost to the Owner. 

 

E. Remove all loose particles and deleterious materials from the exposed sound concrete and exposed reinforcing bars 

by sandblasting.  Clean metal to SSPC-SP6, commercial blast finish, or better. 

 

3.03  DEMOLITION EQUIPMENT AND PROCEDURES LIMITATIONS 

 

A. Accomplish initial demolition using chipping hammers no larger than nominal 30 pound class. 

 

B.  Use nominal 15 pound class chipping hammers for finish demolition work such as behind reinforcement and at 

high spots. 

 

3.04  SUPPLEMENTAL REINFORCEMENT AND REINFORCEMENT COATING 

 

A. Reinforcing bars with metal loss greater than ten percent of the original bar cross section shall be brought to the 

attention of the Architect for strength evaluation prior to continuing repair work. 

 

B. Provide supplemental reinforcement as directed by the Engineer.  Tie the reinforcement to existing bars with a 

minimum lap of 40 bar diameters. 

 

C. Prior to installation of reinforcement protective coating, inspect the substrate and correct any unsatisfactory 

conditions.  Commencement of work shall constitute contractors acceptance of substrate. 

 

D. Coat all exposed reinforcement and other exposed metal with protective coating in accordance with the 

manufacturer’s written instructions.  Avoid getting protective coating on concrete.  Remove any coating that gets 

on concrete.  Minimum dry film thickness shall be 3.0 mil.  Do not let more than 1 week pass before placing repair 

concrete after protective coating is applied. 

 

3.05  CONCRETE PLACEMENT – VERTICAL SURFACES 

 

A. Do not apply materials until the concrete and are temperatures are above 50 degrees F.  Temperatures must remain 

above 50 degrees F during curing. 

 

B. Conform strictly to the printed instructions of the approved manufacturer. 

 

C. Repairs with Polymer-modified concrete for patching: 

 



Project Manual No. 12-85 - Window Replacement at the Horace Mann Elementary School  

Section 03 73 00 Concrete Repair Page 5 of 5 

1. After coating on reinforcing has cured and immediately prior to patching, dampen the surface to be repaired 

with clean water using a portable sprayer.  The surface should be saturated surface dry with no glistening 

water. 

2. Using a squeeze bottle, spray liquid polymer component on predampened surface; then scrub the surface with 

the premixed polymer-modified mortar using a brush or sponge float; the mortar combines with the liquid 

polymer component to form a thick slurry prime coat.  Do not prime until ready to patch.  Mortar and concrete 

must be placed while prime coat is wet.  Do not reprime over dried prime coat.  Dried prime coat must be 

removed by mechanical means prior to re-priming. 

3. Immediately after prime coat placement apply the polymer modified concrete for patching.  Provide a 

minimum of ¾ inch concrete cover over the reinforcing even if this produces a bulge in the surface.  Provide a 

smooth transition at any bulges, or make them inconspicuous.  Finish the surface of the repair area to a texture 

and smoothness to match the adjoining concrete. 

4. Tool joints in new concrete to match locations of jointing in surrounding existing concrete. 

 

 D. Repairs with Shrinkage Compensated Repair Concrete: 

1. After the protective coating on reinforcing bars has cured, flood form with water for several hours. 

2. Immediately prior to placement, drain water completely and seal drainage outlets. 

3. Provide adequate labor, equipment and materials to ensure that the concrete for each repair is placed within 20 

minutes of mixing.  If interruption is longer than 20 minutes, a bulkhead must be constructed to achieve a 

proper construction joint. 

4. Provide a means of accurately measuring the amount of water introduced to the mix.  Follow manufacturers 

written directions for addition of water. 

5. Ensure proper consolidation in the form using mechanical vibrators as required. 

 

3.06  CURING 

 

A.  Promptly cover unformed repair surfaces with a single layer of wet, well-drained burlap immediately after 

finishing. 

 

B. Leave all forms in place for a minimum of 48 hours.  Immediately after they are removed, cover the repair surfaces 

with a single layer of wet, well-drained burlap. 

 

C. Wet burlap cure the surface for at least 7 days.  Keep the burlap continuously wet. 

 

D. Curing compounds are prohibited. 

 

E. Appearance of plastic shrinkage cracks due to inadequate finishing and curing shall be cause for rejecting the work 

so affected.  Surface concrete in the rejected area shall be removed and replaced at no additional cost to the owner 

or his representatives. 

 

F. During the curing period, the concrete shall be protected from damage due to mechanical disturbances such as 

shock and vibration due to adjacent construction activity.  All finished concrete surfaces shall be protected from 

damage. 

 

3.07  REMOVAL OF SURFACE DEPOSITS 

 

A. Stains, efflorescence, fins, mortar and other surface deposits resulting from the work of this section that the 

Architect finds objectionable shall be removed by sandblasting or other methods acceptable by the Architect. 

 

3.08  REPAIR QUANTITY RECORDS 

 

A. The contractor shall keep daily records of repair quantities including sketches showing locations and extent of 

repairs, and records of amount of material placed.  Notify the Architect at least 24 hours prior to each placement of 

repair material.  Do not place repair material until surface preparation has been inspected by the Architect. 

 

3.09  PERIMETER CAULKING 

 

A.  The contractor shall install caulking and backer rods at the perimeter joint where the precast head and sill sections 

abut the precast fascia and concrete floorboard as well as the joints at the sides where the vertical precast sections 

abut the brick. 

END OF SECTION 
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SECTION 06 10 00 

 

CARPENTRY 

 

PART 1 - GENERAL 

 

1.01 GENERAL CONDITIONS 

 

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1 

Specification Sections, apply to this Section. 

 

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or 

not such work is specifically mentioned in this Section. 

 

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such 

trades to assure the steady progress of all work under the Contract. 

 

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and 

difficulties attending to the execution of the work, and has based his price thereon 

 

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall 

make no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with 

reasonable diligence could have been ascertained by the Contractor in his examination of the site 

 

1.02  DESCRIPTION OF WORK 

 

A. Furnish all labor, materials, and equipment necessary for the complete installation of all Carpentry required by the 

drawings and details, or as specified herein: 

1. All temporary work such as barriers, staging, ladders and protection of existing surfaces. 

2. Blocking and nailers. 

3. Preservative treatment of new blocking and nailers. 

4. Rigid and blanket insulation. 

5. New interior plastic laminate window sills where indicated at classrooms. 

6. New exterior stud partitions at modular window openings. 

7. New T-111 exterior siding 

8. New GWB at interior of modulars at new partitions. 

 

1.03  RELATED WORK IN OTHER SECTIONS 

 

A. The following items are not included in this section and will be performed under the designated sections: 

  1. Section 02 41 00 – Demolition 

  2. Section 08 51 13 - Aluminum Windows 

   

1.04  SUBMITTALS 

   

A. Samples and product data of all materials furnished under this section shall be submitted to the Architect for 

approval before incorporation into the work. 

 

 B. Product Data: 

  1. Lumber 

  2. Preservative Treatment 

  3. Laminate for interior window sills 

   

1.05  DELIVERY, STORAGE AND HANDLING 

 

  A. Store lumber and plywood off the ground in such a manner as to ensure proper drainage, ventilation and protection 

from the weather. 

 

  B. Store treated lumber under dry conditions. 
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PART 2 - PRODUCTS 

 

2.01  MATERIALS 

 

A. Lumber for blocking, mailers and miscellaneous wood items shall be Hem-Fir WWPA No. 2 or better or approved 

equal, Fb 850, E 1,300,000. 

 

B. Provide nails, spikes, bolts, anchors bolts, lag screws and other fastening devices where specified or shown on 

Contract Drawings or as necessary for completion of the work to anchor Rough Carpentry to adjacent construction.  

Nails and spikes shall be galvanized. 

 

C. All new wood blocking shall be "pressure treated": with ACQ-D water based preservatives.  No oil-based 

pentachlorophenol, asphaltic, chromated copper arsenate preservatives or creosote treatments shall be used.  

Treatment procedure and name of applicator shall be submitted to the Architect to insure that a satisfactory 

treatment will be obtained.  Treatment shall have a noticeable tint to the wood so that treated wood can be visually 

differentiated from untreated wood. 

 

D. Thermal Insulation – Thickness as required by the conditions encountered shall be foil-faced fiberglass blanket 

insulation. All joints to be taped with a vapor impervious tape.  

PART 3 - EXECUTION 

 

3.01  INSTALLATION/APPLICATION/ERECTION 

 

 A. Provide blocking where shown on the drawings. 

 

 B. Perform cutting, fitting, blocking, bracing and centering for other trades as required. 

 

 C. Provide nailers as necessary for the attachment of finish materials. 

 

C. Fit closely, set accurately to lines and levels, and secure rigidly in place 

 

D. Install insulation where indicated in the details. 

 

3.02  WINDOW SILLS 

 

A. Fabricate and install window sills to details on the drawings using moisture resistant medium density particleboard. 

All exposed surfaces shall be faced with high pressure plastic laminate, Formica, Pionite, Nevamar or approved 

equal.  Colors shall be selected from manufacturer’s full range of colors. 

 

3.03  MISCELLANEOUS TRIM 

 

A. Fabricate and install miscellaneous trim to details on the drawings. Trim shall be aluminum snaptrim to match 

windows. 

 

 

END OF SECTION 
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SECTION 07 21 00 

 

BUILDING INSULATION 

 

PART 1 - GENERAL 

 

1.1  SECTION INCLUDES 

 

I. Furnish and install the following: 

1. Cellulose insulation at strapped walls and stud walls shall be 3 lb blown –in. 

 

1.2  REFERENCES 

 

A. Comply with applicable requirements of the following standards and those others referenced in this Section. 

Where these standards conflict with other specified requirements, the most restrictive requirements shall 

govern. 

 

1. ASTM C518: Steady-State Heat Flux Measurements and Thermal Transmission Properties by Means of 

the Heat Flow Meter Apparatus. 

2. ASTM D2863: Measuring the Minimum Oxygen Concentration to Support Candle-like Combustion of 

Plastics (Oxygen Index). 

3. ASTM E84: Surface Burning Characteristics of Building Materials. 

4. ASTM E90: Laboratory Measurement of Airborne Sound Transmission Loss of Building Partitions. 

5. ASTM E96: Water Vapor Transmission of Building Materials. 

6. ASTM E283: Determining the Rate of Air Leakage Through Exterior Windows, Curtain Walls, and Doors 

Under Specified Differences Across the Specimen. 

7. All applicable federal, state and municipal codes, laws and regulations for thermal insulation. 

 

1.3  DEFINITIONS 

 

A. The "R-Value" referred to herein refers to the thermal resistance of the insulation alone and does not allow 

consideration of air spaces or other factors. 

 

1.4  SUBMITTALS 

 

A. Literature: Manufacturer's product data sheets, specifications, performance data, physical properties for each 

item furnished hereunder. 

 

B. Manufacturer’s instructions: Manufacturer’s installation instructions indicating special procedures, and 

perimeter conditions requiring special attention. 

 

1.5  QUALIFICATIONS 

 

A. Applicator, with a minimum of 3 years documented experience demonstrating previously successful work of 

the type specified herein, and certified by product manufacturer. 

 

1.6  DELIVERY, STORAGE AND HANDLING 

 

A. Deliver materials in original packages, containers or bundles bearing brand name and identification of 

manufacturer or supplier. 

 

B. Store materials under cover and in manner to keep them dry, protected from weather, direct sunlight and 

damage from construction traffic and other causes. 

 

1.7  ENVIRONMENTAL REQUIREMENTS 

 

A. Toxicity/Hazardous Materials: 

 

1. Outgassing/Reactivity: 
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a. Formaldehyde: Products containing urea-formaldehyde will not be permitted. 

b. Chlorofluorocarbons (CFCs)/HCFCs: Products and equipment requiring or using CFCs or HCFCs 

during the manufacturing process will not be permitted. 

 

PART 2 - PRODUCTS 

 

2.1  MATERIALS 

 

A. Cellulose Insulation (3 lb):   

1. Thermal Resistance values shall be R-3.8/inch thickness 

2. Field-tested bond strength report per ASTM E-736 

Tested @ >5 years 

Not less than 400 psf 

Not less than 600 times its weight @ 1” 

3. The sprayed cellulose insulation must have been tested in sprayed form by U.L. and have each bag labeled 

with the reference to U.L. test results according to ASTM E-84/U.L. 723: 

Tested at a minimum of 5” thickness, Class I 

Flame Spread:  Not to exceed 5 

Smoke Development:  Not to exceed 5 

4. The sprayed cellulose insulation must meet ASTM E-1042 

5. Non corrosive per UMB-80 

6. Bond deflection per ASTM E-759 

7. Cohesive Strength at time of application per Method WS-2000: > 700 Grams 

 

PART 3 - EXECUTION 

 

3.1  PREPARATION 

 

A. Comply with manufacturer's written installation instructions for preparing substrates indicated to receive 

insulation. 

 

B. Mask and protect adjacent surfaces from overspray or damage. 

 

C. Remove foreign materials, dirt, grease, oil, paint, laitance, efflorescence, and other substances that will affect 

application. 

 

3.2  APPLICATION 

 

A. Apply spray insulation in accordance with manufacturer’s written application instructions. 

 

B. Apply insulation to a reasonably uniform monolithic density without voids. 

 

C. Apply to minimum cured thickness to fill voids as detailed. 

 

3.3  FIELD QUALITY CONTROL 

 

A. Inspect application for insulation thickness and density. 

 

3.4  PROTECTION OF FINISHED WORK 

 

A. Do not permit subsequent work to disturb applied insulation. 

 

END OF SECTION 
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SECTION 08 51 13 

 

ALUMINUM WINDOWS 

 

PART 1 - GENERAL 

 

1.1  GENERAL PROVISIONS 

 

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1 

Specification Sections, apply to this Section. 

 

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or 

not such work is specifically mentioned in this Section. 

 

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such 

trades to assure the steady progress of all work under the Contract. 

 

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and 

difficulties attending to the execution of the work, and has based his price thereon 

 

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall 

make no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with 

reasonable diligence could have been ascertained by the Contractor in his examination of the site 

 

1.2  SECTION INCLUDES 

 

A. Furnish and install the following: 

 

1. Prefinished extruded aluminum windows assemblies with fixed outward opening (projected) and inward 

opening (projected) operating sash including operating hardware, insect screening, and all angles, clips, and 

other items required to anchor the systems to the building structure. 

2. Prefinished miscellaneous formed aluminum mullion covers, closures, flashings, etc., in conjunction with 

aluminum windows. 

3. Metal to metal sealing of aluminum assemblies. 

4. All glass and glazing materials for aluminum windows, factory-installed to the fullest extent possible. 

5. Shimming and fasteners required for installation. 

6. Exterior perimeter sealant to abutting exterior materials. 

 

1.3  RELATED SECTIONS 

 

A. Section 02 41 00 - DEMOLITION: Removal of existing windows to receive work of this Section 08 51 13. 

(Caulking contains asbestos & PCB’s) 

 

B. Section 06 10 00 - ROUGH CARPENTRY: Wood blocking. 

 

1.4  REFERENCES 

 

A. Comply with applicable requirements of the following standards and those others referenced in this Section, under 

the provisions of Section 01 42 00 - REFERENCES. Where these standards conflict with other specified 

requirements, the most restrictive requirements shall govern. 

1. ANSI/AAMA 101-97 - Voluntary Specifications for Aluminum and Poly (Vinyl Chloride)(PVC) Prime 

Windows and Glass Doors. 

2. AAMA 2605 - Specification for High Performance Organic Coatings on Architectural Extrusions and Panels. 

3. ASCA 96 - Voluntary Specification for Performance of Organic Coatings on Architectural Aluminum 

Curtainwall, Extrusions and Miscellaneous Aluminum Components. 

4. AAMA 1503.1 - Specification for Thermal Transmittance and Condensation Resistance of Windows, Doors 

and Glazed Wall Sections. 

5. ASTM A 386 - Zinc Coating on Assembled Steel Products. 

6. ASTM B 209 - Aluminum and Aluminum-Alloy Sheet and Plate. 

7. ASTM B 221 - Aluminum-alloy Extruded Bar, Rod, Wire, Shape, and Tube. 
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8. ASTM C 1036 - Flat Glass. 

9. ASTM C 1048 - Heat-Treated Flat Glass. 

10. ASTM E 283 - Rate of Air Leakage through Exterior Entrance and vestibule, Curtains Walls and Doors. 

11. ASTM E 330 Structural Performance of Exterior Entrance and vestibule, Curtain Walls, and Doors by 

Uniform Static Air Pressure Difference. 

12. ASTM E 331 - Test method of Water Penetration of Exterior Windows, Curtain Walls, and Doors by Uniform 

Static Air Pressure Difference. 

13. ASTM E 546 - Test Method For Frost Point of Sealed Insulating Glass Units. 

14. ASTM E 576 - Test Method for Dew/Frost Point of Sealed Insulating Glass Units in Vertical Position. 

15. ASTM E 773 - Test Method for Seal Durability of Sealed Insulating Glass Units. 

16. ASTM E 774 - Sealed Insulating Glass Units. 

17. ANSI Z97.1 - Safety Performance Specifications and Methods of Test for Safety Glazing Used in Buildings. 

18. Consumer Product Safety Commission: 16 CFR 1201 - Architectural Glazing Standards and Related Material. 

19. FS RR-W-356A - Wire Fabric. 

20. LSGA - Standards Manual. 

21. Applicable recommendations and standards of the AA (Aluminum Association), SIGMA (Sealed Insulated 

Glass Manufacturers Association) and the FGMA (Flat Glass Marketing Association). 

 

1.5  SUBMITTALS 

 

A. Submit the following under provisions of Section 01 33 00 - SUBMITTAL PROCEDURES: 

 

1. Literature: for each window assembly type: Manufacturer's product data sheets, specifications, performance 

data, physical properties for each item furnished hereunder, including glass, window hardware and finish 

system. 

2. Manufacturer’s test data showing compliance with all specified performance requirements. Data shall be based 

on testing of windows units sized not less than those specified under the Article “Performance Requirements”. 

Additionally: 

3. Manufacturer's installation instructions, indicate special precautions required. 

4. Provide copies of manufacturers' actual warranties for all materials to be furnished under this Section, clearly 

defining all terms, conditions, and time periods for the coverage thereof. Additionally include the following: 

a. Glass manufacturer's standard 10 year guarantee covering insulating glass. 

5. Shop drawings: 

a. 1/4 inch scale elevations of each window. 

b. Large scale design details of each window type; indicating sizes, types, and gauges of all metal 

components; glazing details, indicating types and thickness of glass; bracing and stabilizing members; 

attachment clips and brackets; and complete installation details; 

c. Furnish all details bearing dimensions of actual measurements taken at the project. 

6. Selection Samples: 

a. Sample card indicating Manufacturer's full range of coating colors available for selection by Architect. 

b. Provide physical samples as requested by Architect for initial selection of colors and finishes. 

c. Manufacturer's sample boards for sealant colors, for selections by the Architect. 

7. Verification samples: 

a. After receipt of selected colors from the Architect, submit 12 inch long pieces of window framing 

components, prefinished in the specified finish system in each selected color. 

b. Submit two samples of operating hardware. 

 

B. Submit manufacturer’s warranties under provisions of Section 01 78 00 – CLOSEOUT SUBMITTALS. 

 

1.6  QUALITY ASSURANCE 

 

A. The aluminum window assemblies shall be by a single recognized manufacturer specializing in and regularly 

engaged in, the production of aluminum work of type and quality specified. The design and details as shown on the 

drawings and the model numbers specified herein are to establish the standards of design and quality and not to 

limit competition. 

 

1.7  DELIVERY, STORAGE AND HANDLING 

 

A. Protect pre-finished aluminum surfaces with wrapping or strippable coating. Do not use adhesive papers or sprayed 

coatings which bond when exposed to sunlight or weather. 
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B. Store framing and glazing materials in manner to keep them dry, protected from weather, direct sunlight, surface 

contamination, corrosion and damage from construction traffic and other causes. 

 

C. Sequence fabrication and deliveries to avoid delays in construction schedule, and to minimize time of on-site 

storage. 

 

1.8  ENVIRONMENTAL CONDITIONS 

 

A. Do not install sealant when ambient temperature is less than 40 degrees Fahrenheit. 

 

B. Maintain this minimum temperature during and after installation of sealant. 

 

1.9  FIELD MEASUREMENTS 

 

A. Wherever practicable, check dimensions of openings in the actual framing work, by accurate field measurement 

before fabrication. Show recorded measurements on shop drawings.  Coordinate fabrication schedule with 

construction progress as directed by the Contractor.  When necessary to proceed with the fabrication without field 

measurements, coordinate and control installation tolerances to ensure proper fit of the work of this Section. 

 

B. Verify that field measurements are as indicated on approved shop drawings. 

 

1.10  SEQUENCING AND SCHEDULING 

 

A. Coordinate work of this Section with that of other trades, affecting or affected by this work, and cooperate with the 

other trades as is necessary to assure the steady progress of work. 

 

B. Before proceeding with installation work, inspect all project conditions and all work of other trades to assure that 

all such conditions and work are suitable to satisfactorily receive the work of this Section and notify the Architect 

in writing of any which are not. Do not proceed further until corrective work has been completed or waived. 

 

1.11  WARRANTY 

 

A. Provide the following warranties under CLOSEOUT SUBMITTALS: 

 

1. Total window assemblies: Manufacturer's written warranty for aluminum windows, covering repair or 

replacement of any unit which leaks, or exhibits defects in materials, finish, design, for a period of 10 years 

from date of substantial completion of the General Contract. 

2. Insulating glass: Glass manufacturer's 10 year written warranty covering insulating glass against defects in 

materials and workmanship, including failure of seals effective on date of original factory shipment to site. 

 

a. Provide coverage in manufacturer’s Guarantee for manufacturing defects, including failure of hermetic 

seal of air space (except by glass breakage) as evidenced by intrusion of dirt or moisture, internal 

condensation or fogging, deterioration of protected internal glass coating or other visual indications of 

seal failure or performance. 

b. Guarantee shall include replacement of defective glass and delivery of replacement glass furnished f.o.b. 

from point of manufacturer to project site. 

c. Provide coverage in Guarantee for manufacturing defects, including failure of laminated glass units as 

evidenced by edge separation, delamination, or discoloration of inner layer. 

 

PART 2 - PRODUCTS 

 

2.1  MANUFACTURER AND TYPE 

 

A. Specified Manufacturer: To establish a standard of quality, design and function desired, Drawings and 

specifications have been based on EFCO (A Division of Pella), Monett MO, product CMA Certified XTherm 

Series 325X (3-1/4 inch heavy commercial)  window systems.  

 

B. Acceptable Manufacturers: Subject to compliance with the requirements specified herein, manufacturers offering 

products which may be incorporated in the work include the following, or approved equal: 
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1. EFCO (A Division of Pella), Monett MO. 

2. Graham Architectural Products Corp., York, PA 

3. Wassau Window & Wall Systems, Wausau, WI 

 

C. Acceptable Substitutions: The products specified herein establish standards of quality, design and function desired. 

Under provisions of Massachusetts General Laws, Chapter 149, other equal products not named herein, may be 

considered for acceptance as an equal by the Architect upon submission of complete product information as 

described in Section 01 25 13 - PRODUCT SUBSTITUTION PROCEDURES. Further additional information 

may be requested by the Architect for determination that the proposed product substitution is fully equal to the 

specified product(s). There is no guarantee that proposed substitutions will be approved. 

 

2.2  PERFORMANCE REQUIREMENTS 

 

A. General: Design, fabricate, assemble and erect aluminum windows, and their interfacing conditions with 

contiguous work, to ensure continuity of building enclosure vapor and air barriers and that all segments of the 

assemblies will be free from leakage under every condition of weather and exposure. In addition to the specified 

performance requirements, windows shall conform to, or exceed the requirements of the applicable building code 

and referenced industry standards for air infiltration, water infiltration, operating forces, deflection and 

deformation under load. 

 

B. Testing Requirements: Provide manufacturer’s testing and submit test data showing compliance with specified 

requirements for size of test units specified, or larger. Demonstrate compliance with specified requirements. 

 

1. Manufacturer’s standard data may be submitted if applicable. Perform specified testing if: 

 

a. Manufacturer’s standard data is based on window units smaller than those required. 

b. Manufacturer’s standard window units will be or have been modified to meet the specified requirements, 

including custom hardware, extrusions or other frame and sash components as indicated or specified 

herein. 

c. Window units are of custom design. 

2. Test units: Provide window units for testing, fully glazed and assembled. 

3. Test Sequence: Air infiltration testing shall precede water resistance testing. 

 

C. Windows (projected sash and related fixed sash): 

1. General (3-1/4 inch frame): Conform to AAMA/WDMA/CSA 101/I.S.2/A440 requirements for minimum 

performance classification AP-AW 90-AP, for air leakage, water drainage, water penetration, and uniform 

structural loading. 

 

D. System Design (3-1/4 inch frame): Design and size components to withstand dead and live loads caused by positive 

and negative wind pressure acting normal to plane of wall, including building corners. 

1. Air infiltration: ASTM E 283, with a static pressure difference of 6.24 psf, shall not exceed 0.10 cfm per 

square foot of unit surface area. 

2. Water resistance: ASTM E 331: no leakage at a minimum static air pressure differential of 15.0 psf. 

3. Deflection: ASTM E330 at static air pressure difference of 90 psf (positive and negative). 

4. Uniform structural loading: ASTM E330 at a static air pressure difference of 135.0 psf (6464 Pa), positive and 

negative pressure and as prescribed by the 2009 International Building Code with Massachusetts Building 

Code, Eighth Edition amendments . 

5. Condensation resistance tests (CRF): AAMA 1503.1 for a minimum CRF of 56, and a 

6. Thermal transmittance: “U-Value” of Uc 0.45. 

 

2.3  MATERIALS 

 

A. All fixed and operable window sections shall be of extruded aluminum. Formed brake metal work shall be of sheet 

aluminum. Alloys and temper of aluminum shall be as recommended by manufacturer for strength, corrosion 

resistant, and specified finish, but of not less than 22,000 psi ultimate tensile strength. 

 

B. Aluminum sections shall be factory prepared extrusions of sizes and profiles indicated on the approved shop 

drawing details; shall present straight, sharply defined lines and arises; and shall be free from defects impairing 

strength, durability, or appearance. 
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C. Frames specified as thermally-broken shall be equipped with positive, continuous, polyvinyl chloride or 

polyurethane thermal barrier placed between exterior and interior frame components to the exterior of the glass 

pane. 

1. Frame depth: Calculation of specified frame depths shall not include screen tracks or sill extensions designed 

to accommodate screens. 

 

D. All screws, nuts, bolts, rivets and other fastening devices shall be of tempered aluminum or non-magnetic, type 

302/304 stainless steel, compatible with the aluminum frame members and other components of the window 

systems. All such devices shall be of suitable type and adequate capacity for each intended purpose. The aluminum 

work shall generally be constructed and erected without use of exposed fasteners; where exposed fasteners must be 

used, the fasteners shall be finished to match the finish of surrounding aluminum. 

1. Where fasteners screw-anchor into aluminum less than 0.125" thick, reinforce the interior with aluminum or 

non-magnetic stainless steel to receive screw threads, or provide standard non-corrosive pressed-in splined 

grommet nuts. 

2. For application of hardware, use fasteners that match finish of member or hardware being fastened, as 

appropriate. 

 

E. Sealant for use within the fabricated aluminum frames and for field sealing of the aluminum frame assemblies shall 

be type guaranteed by manufacturer for the joint size and movement to remain permanently elastic, non-shrinking 

and non-migrating. 

 

2.4  PROJECT-IN , PROJECT-OUT AND FIXED WINDOWS 

 

A. Frames/sash: 

1. Frame and vent extrusion wall thickness: not less than 0.125 inch. 

 

B. Hardware: 

1. Locking handles, cam type and manufactured from a white bronze alloy with US26D brushed finish. 

2. Weatherstripping: Double weather-stripped, “Santoprene” or equal. 

3. Keyed limit stops. 

 

C. Sills: 0.125 inch thick extruded aluminum; sloped for positive wash; fit under sash leg to 1/2- inch beyond wall 

face; one piece full width of opening. 

 

2.5  ALUMINUM BRAKE-METAL AND PANNING WORK 

 

A. Fabricate and install all extruded aluminum and formed sheet aluminum brake-metal work in conjunction with the 

aluminum window as detailed and as reasonably required to complete the work including sill extensions, snap trim 

pieces, jamb and sill trim, closures, coverings, flashings and other miscellaneous extruded and formed brake-metal 

work in conjunction with aluminum windows. 

1. Provide extruded shapes wherever possible, reserving formed work for conditions where extrusions are not 

applicable. 

2. Provide sheet metal panning not less than 0.060 inch thick. 

3. Fasten trim clips, at not more than 16 inches on center. 

 

B. Protect surfaces from marring when forming work. Provide sufficient material thickness with all necessary 

concealed reinforcement and anchorage to prevent “oil canning” or deformation of the finished work. Material 

deemed defective by the architect will be replaced at no cost to the Owner. 

 

2.6  GLASS AND GLAZING MATERIALS 

 

A. Glass shall be of thickness and types scheduled in the Drawings and comply with the following: 

1. General requirements for glass: Of domestic manufacture, conforming to the referenced standards and with the 

additional requirements specified herein; factory labeled on each pane stating the strength, type, thickness and 

quality; with all labels remaining on glass until final cleaning. 

2. Fabricate glass as required to openings with edge clearances and bite on glass as recommended by the 

manufacturer with clean-cut edges where concealed, and smoothground, polished and seamed edges where 

exposed to view. Do not cut, seam, nip or abrade glass after heat-tempering. 
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3. Glass thickness shown are minimum requirements. Provide glass thickness and heat treatment as required to 

meet specified performance criteria, State and local codes and ordinances. 

4. All insulating glass shall consists of two thickness of glass separated by a hermetically sealed dehydrated 

sealed air space complying with ASTM E 774-88 and conforming to Class CBA of Insulating Glass 

Certification Council. 

 

B. Glazing sealant: One-part high modulus clear silicone sealant, having a useful life expectancy of at least 30 years, 

GE Silglaze N, Dow-Corning 795 Silicone Building Sealant, Tremco Spectrem 2, or equal. 

 

C. Compressible foam rod: Polyethelene foam rod, with bond-breaker surface, non gassing, fully compatible with 

silicone sealant, of appropriate sizes as recommended by the sealant manufacturer for the specific applications. 

 

D. All sash shall be inside glazed with removable glazing stops. Wrap-around marine glazed sash which require sash 

diassembly for reglazing will not be acceptable at single or double hung locations. 

 

2.7  GLASS TYPES AND LOCATIONS 

 

A. General: For locations of glass types, comply with the following descriptions and refer to Exterior Elevations for 

additional locations, and as additionally noted on Drawings. 

1. Glass type A - Insulated “Low-E” glass units: 

a. Typical all window locations. 

 

B. Glass type A - Nominal 1 inch thick insulated “Low-E” glass units: 

1. Components 

a. Outer layer: 1/4 inch (6 mm) thick clear heat-strengthened glass, PPG Solarban 60 with Low-E sputter 

coating on number 2 surface or approved equal. 

b. Inner layer: 1/4 inch (6 mm) thick clear tempered safety glass. 

c. Air space: 1/2 inch (13 mm) thick, argon filled. 

 

2. Performance Requirements: Glass units shall be equal to Oldcastle insulating glass having the following 

performance characteristics: 

a. Transmittance: 

1) Visible Light: 65 percent. 

2) Solar Energy: 30 percent. 

3) Ultraviolet: 14 percent. 

b. b. Reflectance: 

1) Visible Light (Exterior): 12 percent. 

2) Visible Light (Interior): 14 percent. 

3) Solar Energy (Exterior): 30 percent. 

c. Thermal: 

1) U Value (Winter Nighttime/ Summer Daytime): 0.19 / 0.17. 

2) Shading Coefficient: 0.14. 

3) SHGC: 0.36. 

4) Relative Heat Gain: 85. 

5) Light to Solar Gain: 1.81. 

 

2.8  INSECT SCREENS 

 

A. Provide: Aluminum framed screen installed with two spring loaded steel pin plungers retainers. 

1. Insect screening: FS RR-W-365A, woven 0.011 inch blackened aluminum in an 18 by 16 mesh size as 

manufactured by Phifer Wire Products, Tuscaloosa, AL, or approved equal. 

2. Frame color: Custom as selected by Architect. 

 

2.9  ACCESSORIES 

 

A. Receptor (sub-frame) Provide extruded aluminum receptors at heads and sills, where indicated on Drawings. 

a. Receptor construction: Two piece, snap-together design, equipped with thermal break and weatherstripping. 

 

B. Sealant stop trim: Provide manufacturer’s standard sealant stop trim at exterior perimeter of all window 

frames/trim. 
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C. All anchors and fasteners, including screws, nuts, bolts, rivets, and other fastening devices shall be of tempered 

aluminum or non-magnetic type 302/304 stainless steel, warranted by the manufacturer to be non-corrosive and 

compatible with aluminum frame members and other components of the window assemblies. All such devices shall 

be of suitable type and adequate capacity for each intended purpose. 

a. Finished aluminum work shall generally be without use of exposed fasteners. Provide exposed fasteners only 

where acceptable to Architect, finish to match surrounding aluminum. 

b. For application of hardware, use fasteners that match finish of framing/sash member or hardware being 

fastened, as appropriate. 

c. Provide anchorage at location and spacing recommended by window manufacturer to comply with specified 

performance criteria. 

d. Shims: Provide non-organic, non corrosive fully concealed shims as required to level and plumb window 

assemblies. Locate shims where recommended by window manufacturer. 

 

D. Sealant and backer Materials 

1. Sealant used within system: As recommended by manufacturer. 

2. Exterior perimeter Sealant: One-part low modulus, moisture curing, synthetic rubber sealant, having a useful 

life expectancy of at least 20 years, conforming to ASTM C 920, Type S, NS, Class 25, FS TT-S-001543A, 

Type, Class A with a minimum movement capability of +100 percent and -50 percent, equal to the following: 

a. Dow Corning, product, “790”. 

b. GE Silicones, product, “SCS9000 SilPruf NB”. 

c. Sika, product “Sika Sil-C 990”. 

d. Tremco, product “Spectrem 1”. 

3. Compressible joint bead back-up: Compressible closed cell polyethylene, extruded polyolefin foam or 

polyurethane foam rod, 1/3 greater in diameter than width of joint. Provide one of the following, or equal. 

a. Sonneborn Building Products Inc., Minneapolis MN.; product “Sonofoam”. 

b. Applied Extrusion Technologies, Inc., Middletown DE., product “Sof Rod”. 

4. Primers: Furnish and install joint primers of the types, and to the extent, recommended by the respective 

sealant manufacturers for the specific joint materials and joint function. 

5. Bond-breaker tape, and temporary masking tape: Of types as recommended by the manufacturer of the specific 

sealant and caulking material used at each application, and completely free from contaminants which would 

adversely affect the sealant and caulking materials. 

 

2.10 INSULATED PANELS 

 

A. Panels shall be 2 inches thick as indicated on the plans, exterior type insulated aluminum panels as manufactured 

by Alliance Wall Corporation or approved equal. 

 

B. Exterior face of panels shall be .050 aluminum sheet properly pre-cleaned and treated. 

 

C. Finish all exposed areas of the insulated panels and components with a color panel selected from the standard color 

selection.  All edges shall be foil wrapped. 

 

D. Back face of panels shall match exterior face of panel. Color as selected by the Architect. 

 

E. Face and back stabilizing sheets for use under aluminum faces shall be ¼" thick oil tempered hardboard. 

 

F. Insulated core material shall be 1.9 lbs. per cubic foot polyisocyanurate.  R-Value shall be 6.13 per inch 

 

G. All components of insulated panels shall be laminated into one monolithic unit using permanently elastic type 

neoprene adhesive applied to 100% of surface to be laminated. 

 

2.11 LOUVERS 

 

A. Louvers shall be similar and equal to Airolite Model K638 extruded aluminum louver. Louvers shall be factory 

primed and finished with a Kynar 500 (PVF2) resin coating in the same color as selected for the windows 
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2.12  FABRICATION 

 

A. Fabricate window units sized to properly fit each opening, allowing for minimum clearances and shim spacing 

around perimeter of assembly, yet enabling installation and dynamic movement of perimeter seal. Prepare window 

units ready to receive anchors, and furnished with all operating hardware. Engineer window units to fit the 

openings required without any cutting or fitting on the job site. 

1. Rigidly fit joints and corner. Accurately fit and secure corners tight. Make corner joints flush, hairline, and 

weatherproof. Seal corner joints with sealant. Ensure that joining method(s) do not discolor or damage finish. 

2. Develop drainage holes with moisture pattern to exterior. 

3. Prepare components to receive anchor devices. Fabricate anchorage items. 

4. Permit internal drainage weep holes and channels to migrate moisture to exterior. 

 

B. Factory glaze to the greatest extent possible. “Wet-Glaze” work in accordance with FGMA Glazing Manual 

SIGMA and LSGA standards for glazing and installations methods. 

Additionally: 

1. Prior to installing glass, clean glazing channels and framing members. 

2. Remove coatings not completely bonded to substrates. 

3. Remove lacquer from metal surfaces where in contact with glazing sealant. 

4. Protect glass from edge damage at all times. Utilize roller blocks and suction cups. 

5. Replace glass from edge damage or other imperfections which would weaken glass. 

6. Install setting and side blocks in locations recommended by referenced standards. 

7. Center glass in openings. Provide minimum bite and clearances as recommended by referenced standards. 

Install in manner to permit easy replacement of glass without dismantling frames. 

8. Prevent metal to glass contact al all locations. Protect edges of insulated units from moisture and solvents. 

9. Clean, prime and install stops. 

 

C. Assemble insect screens of rolled aluminum rectangular sections. Miter and reinforce frame corners. Fit mesh taut 

into frame and secure. Fit frame with four spring loaded steel pin retainers. 

 

D. Double weatherstrip operable units. 

 

2.11 FINISHES 

 

A. Factory Finish for Exposed Aluminum shall be dark bronze anodized. 

 

B. Operators: Enameled to color as selected by Architect from manufacturer’s standard options. 

 

C. Concealed Steel Items: Galvanized in accordance with ASTM A386 to 2.0 ounces per square foot. 

 

D. Isolation coating to cementitious and dissimilar materials: Apply one coat of bituminous paint or other acceptable 

coating to concealed aluminum surfaces in contact with cementitious and dissimilar materials 

 

PART 3 - EXECUTION 

 

3.1  EXAMINATION 

 

A. Inspect all surfaces and verify that wall openings and adjoining air and vapor seal materials are ready to receive 

work of this Section. 

 

B. Beginning of installation means acceptance of existing conditions. 

 

3.2  INSTALLATION 

 

A. Install aluminum windows in accordance with the manufacturers' installation instructions, and the herein-referenced 

standards. 

 

B. Attach window frame and shims to perimeter opening to accommodate construction tolerances and other 

irregularities. 
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C. Align windows plumb and level, free of warp or twist. Maintain dimensional tolerances, aligning with adjacent 

work. 

 

D. Install sill and sill end angles. 

 

E. Provide thermal isolation where components penetrate or disrupt building insulation. Pack fibrous insulation in 

shim spaces at perimeter of assembly to maintain continuity of thermal barrier. 

 

F. Coordinate attachment and seal of perimeter air and vapor barrier materials. 

 

G. Install operating hardware. 

 

H. Perform glazing work in accordance with FGMA Glazing Manual SIGMA and LSGA standards for glazing and 

installations methods. 

 

I. Ensure that all metal-to-metal and metal-to-glass joints are completely weatherproof, and that adequate provisions 

have been made to permit expansion and contraction in the metal. 

 

J. No permanent exposed to view labels of any kind will be permitted to remain on frames or glass. 

 

K. Install specified perimeter sealant to method required to achieve performance criteria. 

 

3.3  TOLERANCES 

 

A. Maximum Variation from Level or Plumb: 0.06 inches every 3 feet non-cumulative or 1/16 inch per 10 feet, 

whichever is less. 

1. Do not add this tolerance to other allowable tolerances for related work. 

 

3.4  ADJUSTING 

 

A. Adjust operable sash and hardware for smooth operation and tight fit of sash. Lubricate hardware and other moving 

parts. 

 

B. Touch-up all scratches, abrasions, and other defects in the prefinished metal surfaces with shop-coat finish 

material, supplied with the various items to be furnished hereunder. 

 

3.5  CLEANING 

 

A. Upon completion of the work of this Section in any given area, remove tools, equipment and all rubbish and debris 

from the work area; leave area in broom-clean condition. 

 

B. Remove excess sealant by solvent acceptable to sealant manufacturer. All exposed edges of sealant and gaskets 

shall be left smooth, uniform in line, and with edges neatly struck. 

 

C. Clean glass surfaces promptly after installation, exercising care to avoid damage to the same. Remove excess 

sealing compounds, mortar, paint, labels, dirt, and other contaminants. 

 

D. Remove protective material from prefinished aluminum surfaces. Wash down exposed surfaces free of dirt, 

handling marks, packing tapes, and foreign matter, using a solution of mild detergent in warm water, applied with 

soft, clean wiping cloths. Take care to remove dirt from corners. Wipe surfaces clean. 

 

3.6  PROTECTION 

 

A. Protect finished metal surfaces from damage during fabrication, shipping, storage, and erection; advise the 

Contractor of protective treatment and other precautions required through the remainder of construction. 

 

B. Protect glass from breakage immediately upon installation. Use streamers or ribbons suitably attached to framing 

and held free of the glass. Do not apply warning markings directly to the glass. 

 

C. Cover glass To protect it from activities that might abrade the glass surface. 
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3.7  GLASS BREAKAGE 

 

A. Replace in kind and thickness all glass breakage caused by the work performed under this Section 08 51 13, and 

bear all costs therefore. 

 

B. Replace in kind and thickness all glass breakage, caused by other trades, because of negligence or any other 

reasons, with the costs being borne by the trade at fault, or the Contractor, as applicable. 

 

END OF SECTION 
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SECTION 08 53 00 

 

POLYVINYL CHLORIDE (PVC) WINDOWS  

 

PART 1 - GENERAL 

 

1.1 SECTION INCLUDES 

 

A. Double hung windows  

 

1.2 REFERENCED STANDARDS 

 

A. ANSI/AAMA/NWWDA - American National Standards Institute/American Architectural Manufacturer's 

Association/National Wood Window and Door Association. 

 

1.       ANSI/AAMA/NWWDA 101/I.S.2 - Voluntary Specification for Aluminum, Vinyl (PVC) and Wood 

Windows and Glass Doors; 1997 with revisions contained in "reprinting" of 12/99. 

 

B. AAMA - American Architectural Manufacturer's Association. 

 

1.       AAMA 701/702 - Combined Voluntary Specifications for Pile Weatherstrip and Replaceable 

Fenestration Weatherseals; 2000. 

2. AAMA 902 - Voluntary Specification for Sash Balances; 1999. 

 

C. ASTM - American Society for Testing and Materials. 

 

1.       ASTM E 283 - Standard Test Method for Determining the Rate of Air Leakage Through Exterior 

Windows, Curtain Walls, and Doors Under Specified Pressure Differences Across the Specimen; 

1999. 

2. ASTM E 330 – Standard Test Method for Structural Performance of Exterior Windows, Curtain 

Walls, and Doors by Uniform Static Air Pressure Difference; 1997. 

3. ASTM E 547 - Standard Test Method for Water Penetration of Exterior Windows, Skylights, Doors, 

and Curtain Walls by Cyclic Static Air Pressure Difference; 2000. 

4. ASTM E 774 - Standard Specification for the Classification of the Durability of Sealed Insulating 

Glass Units; 1997. 

5. ASTM F 588 - Standard Test Methods for Measuring the Forced Entry Resistance of Window 

Assemblies, Excluding Glazing Impact; 1997. 

 

D. NFRC - National Fenestration Rating Council. 

 

1.       100-97 – Procedure for Determining Fenestration Product U-Factors. 

 

1.3 SYSTEM DESCRIPTION 

 

A. Performance Requirements:  Provide window units that comply with the following: 

 

1. Double hung Windows:  Welded sash/frame. 

a. Air Infiltration:  Maximum 0.10 cfm/sq. ft. at 1.56 psf (25 mph) in accordance with ASTM E 

283. 

b. Water Resistance:  No leakage when tested at 12.0 psf in accordance with ASTM E 547. 

c. Uniform structure load in accordance with ASTM E 330 + 112.5 psf. 

d. Structural Rating:  AP-C50 (Test Size:  48 x 32 inches) in accordance with 

ANSI/AAMA/NWWDA 101/I.S.2. 

e. Forced Entry:  Type B, Grade 30 in accordance with ASTM F 588-97. 

f. Thermal Transmittance:  The following values are in accordance with NFRC 100-2001. 

1) Low-E Glass:  U Factor 0.34/R = 2.9 

g. For windows on the ground floor up to and including the 4
th

 floor, windows must have a design 

pressure (DP) minimum of 52.5.  For windows above the 4
th

 floor the DP shall be a minimum 

of 75. 
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1.4 SUBMITTALS 

 

A. Product Data:  Manufacturer's catalog data, product descriptions and installation guides. 

 

B. Submit the following: 

1. Elevation for each style window and door specified; indicate sizes, glazing types and designs. 

2. Details:  Manufacturer's head, jamb, and sill details for each window type. 

 

C. Verification Samples:  Operating units of each style window and door specified; verification samples may be 

operating scaled-down mock-ups of actual-size units.  Include operating hardware such as sash locks, hinges, 

hardware and weatherstripping.  Verification samples will be returned to manufacturer's representative at 

project closeout. 

 

D. Test Reports:  Submit certified independent testing agency reports indicating window and door units meet or 

exceed specified performance requirements. 

 

E. Quality Assurance:  Submit evidence of certifications and qualifications as required in Quality Assurance 

Article. 

 

1.5 QUALITY ASSURANCE 

 

A. Manufacturer Qualifications:  Must be manufactured by a manufacturer with a minimum ten years producing 

vinyl (PVC) windows. 

 

B. Installer Qualifications:  Installer having demonstrated experience on projects of similar size. 

 

C. Source Limitations:  Obtain window units from one manufacturer through a single source.  The door units can 

be obtained through a different source than the windows. 

 

D. Certifications:  Provide window units independently tested and found to be in compliance with 

ANSI/AAMA/NWWDA 101/I.S.2-97 and performance standards listed above. 

 

E. Code Compliance:  Provide windows that are labeled in compliance with the jurisdiction having authority 

over the project. 

 

1.6 DELIVERY, STORAGE, AND HANDLING 

 

A. Deliver windows to project site in undamaged condition; handle windows to prevent damage to components 

and to finishes. 

 

B. Store products in manufacturer's unopened packaging, out of direct sunlight or high temperature locations, 

until ready for installation. 

 

1.7 WARRANTY 

 

A. Submit manufacturer's warranty against defects in workmanship and materials. 

 Summarized as follows: 

1. Commercial Project Warranty:  The warranty period for commercial project work shall be 10 years, 

covering all vinyl, glass and component parts. 

PART 2 - PRODUCTS 

 

2.1 MANUFACTURERS 

 

A. Windows:  Acceptable Manufacturer:  Harvey Industries, Inc.; 1400 Main Street, Waltham, MA, Tel:  800-

598-5400, Fax:  781-398-7715, Email:  info@harveyind.com, Website:  www.harveyind.com., National Vinyl 

– "Prestige Series" or Certainteed – "Bryn Mawr II". 

1. Model:  Double Hung Window Welded Sash/Welded Frame. 

 

http://www.harveyind.com/
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2.2 MATERIALS 

 

A. Windows:   

 

1. Frame and Sash Members:  100 percent virgin poly vinyl chloride (PVC) extrusions. 

 

a. Nominal Jamb Wall Thickness: 

i. 0.080 inches nominal. 

 

b. Nominal sash wall Thickness: 

 i. 0.080 inches nominal. 

 

c. Nominal Sill Wall Thickness: 

 i. 0.080 inches nominal. 

 

2. Insulating Unit:  Sealed insulated glass units in compliance with ASTM E 774. 

 

a. Lite thickness:  Overall nominal thickness of 7/8 inch with a minimum 1/2 inch air space. 

b. Glazing: 

i. Low-E  

 

3. Screens: 

 

a. Mesh:  18 x 16 non-glare aluminum charcoal finished wire. 

b. Frame:  Extruded aluminum. 

 

4. Glazing 

a. Each sash shall have a 7/8 in. (22.2 mm) sealed unit which shall be made of two 0.13 in. (3mm) 

single tempered sheets of glass and spaces and it shall be held in place with glazing beads. 

b. A silicone sealant shall be applied on the stiles and the rail sections of sashes.  (wet glaze) 

 

2.3 CONSTRUCTION 

 

A. Window Frame: 

 

1. Double Hung Window: 

a. Miter cut and fusion weld corners. 

  

2.4 FINISHES 

 

A. Available Finishes:  Solid color vinyl throughout. 

1. Pure White. 

 

2.5 SEALANT AND BACKER MATERIALS 

 

A. Sealant and backer Materials 

1. Sealant used within system: As recommended by manufacturer. 

2. Exterior perimeter Sealant: One-part low modulus, moisture curing, synthetic rubber sealant, having a 

useful life expectancy of at least 20 years, conforming to ASTM C 920, Type S, NS, Class 25, FS TT-S-

001543A, Type, Class A with a minimum movement capability of +100 percent and -50 percent, equal to 

the following: 

a. Dow Corning, product, “790”. 

b. GE Silicones, product, “SCS9000 SilPruf NB”. 

c. Sika, product “Sika Sil-C 990”. 

d. Tremco, product “Spectrem 1”. 

3. Compressible joint bead back-up: Compressible closed cell polyethylene, extruded polyolefin foam or 

polyurethane foam rod, 1/3 greater in diameter than width of joint. Provide one of the following, or equal. 

a. Sonneborn Building Products Inc., Minneapolis MN.; product “Sonofoam”. 

b. Applied Extrusion Technologies, Inc., Middletown DE., product “Sof Rod”. 
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4. Primers: Furnish and install joint primers of the types, and to the extent, recommended by the respective 

sealant manufacturers for the specific joint materials and joint function. 

5. Bond-breaker tape, and temporary masking tape: Of types as recommended by the manufacturer of the 

specific sealant and caulking material used at each application, and completely free from contaminants 

which would adversely affect the sealant and caulking materials. 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

 

A. Verify rough opening size is of sufficient size to receive window units and comply with manufacturer's 

requirements for opening clearances.   

 

B. Notify Architect of unacceptable conditions before proceeding with installation. 

 

3.2 INSTALLATION 

 

A. Install window unit in accordance with manufacturer's printed instructions. 

 

B. Apply sealant around perimeter of window. 

 

C. Install window units level and plumb.  Center units in opening and secure window unit by nailing through nail 

fin and screw through jambs as indicated in manufacturer's instructions. 

 

D. Flash window in accordance with AAMA's "Standard Practice for Installation of Windows with a Mounting 

Flange in Stud Frame Construction". 

 

E. Insulate between window frame and rough opening with insulation. Refer to Division 7 Section “Building 

Insulation.” 

 

3.3 ADJUSTING 

 

A. Adjust window units for smooth operation without binding or racking. 

 

B. Adjust sash locks and screens for smooth operation. 

 

3.4 CLEANING 

 

A. Clean soiled surfaces and glass prior to substantial completion. 

 

3.5 PROTECTION 

 

A. Protect window units from damage until substantial completion.  Repair or replace damaged units. 

 

END OF SECTION
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SECTION 09 91 00 

 

PAINTING 

 

PART 1 - GENERAL 

 

1.01   GENERAL CONDITIONS 

 

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1 

Specification Sections, apply to this Section. 

 

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or 

not such work is specifically mentioned in this Section. 

 

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such 

trades to assure the steady progress of all work under the Contract. 

 

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and 

difficulties attending to the execution of the work, and has based his price thereon 

 

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall 

make no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with 

reasonable diligence could have been ascertained by the Contractor in his examination of the site 

 

1.02   WORK INCLUDED 

 

A. The Painting subcontractor shall supply all labor, materials, tools, ladders, scaffolding, and other equipment 

necessary to the completion of all PAINTING AND FINISHING shown on the drawings and specified herein. 

 

B. The Contractor shall examine the Specifications for the various trades and become thoroughly familiar with all 

provisions regarding painting.  He shall understand that all surfaces left unfinished by requirements of other 

Sections of the Specifications shall be painted or finished as a part of this Section. 

 

C. The Painting subcontractor shall inspect the work prior to the application of the paint. 

 

D. If the surface cannot be put in proper condition to receive paint by customary cleaning methods, or sanding, or 

spackling, the Contractor shall notify the Architect or assume responsibility for and rectify any unsatisfactory 

finishing resulting from his negligence. 

 

E. Paint all new interior wallboard, all new fiberglass window frames, and other surfaces except as otherwise 

specified including back-priming of all trim before installation. 

 

F. Paint all existing surfaces scheduled or required to be painted by the Drawings and this Project Manual. Any 

existing wall or ceiling patched or disturbed by the renovations shall be completely painted. 

 

G. The work required by this section is shown on all the drawings. 

 

1.03   RELATED WORK IN OTHER SECTIONS 

 

A. The following items will be fully finished in manufacture and no field painting will be required: 

1. Aluminum Windows – Section 08 51 13 

2. PVC Windows – Section 08 53 00 

 

1.04   SUBMITTALS 

 

A. Submit manufacturer’s data on all materials for Architect's approval before ordering. 
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1.05   COLORS 

 

A. All colors shall be selected and approved by the Architect. If required, three panels of each color and finish shall 

be prepared in advance with the materials specified, for approval of the Architect. 

 

B. The Architect shall have the option of using as many different colors and/or shades as necessary to provide a 

colorful and attractive color scheme. 

 

1.06   STORAGE OF MATERIALS 

 

A. All paint materials and equipment used shall be stored in no more than a single place.  The storage areas shall be 

maintained and any damage caused by neglect shall be made good by this Contractor. 

 

1.07  DELIVERY 

 

A. All materials shall be delivered at the site in their original containers with the seals unbroken and labels intact. 

 

PART 2 - PRODUCTS 

 

2.01   MATERIALS 

 

A. All materials shall be first line products of recognized reliable manufacturers:  Pratt & Lambert; Benjamin Moore 

& Co.; Sherwin Williams or approved equal.  All paints shall be no VOC acrylic latex semi-permeable.   

 

B. Provide factory mixed coatings.  Do not reduce, thin or dilute coatings or add materials to coatings. 

 

C. Use of solvents is not permissible. 

 

2.02   PAINTING SCHEDULE (New Surfaces) 

 

A. To establish a standard of quality the following manufacturer, Benjamin Moore, is used. 

 

1. Gypsum Wallboard  

1 coat Benjamin Moore Fresh Start All Purpose Primer (100% acrylic water thinned latex paint) 

2 coats Benjamin Moore Natura Interior Waterborne Paint, Semi-gloss 514 

PART 3 - EXECUTION 

3.01   WORKMANSHIP 

 

A. All materials shall be used as directed by the manufacturer's printed directions 

 

B. The workmanship shall be of the very best; all materials evenly spread and flowed on without runs, sags, or 

excessive brush marks.  Only skilled mechanics shall be employed to do finish work. 

 

C. All surfaces to be clean and free of loose dirt, dust, or grit before painting is started. 

 

D. No paints or painting materials shall be applied where room temperature is below 60 degrees F. 

 

E. All scratches, cracks, and openings adjoining trim shall be cut out as required and then filled with spackle or other 

approved patching plaster.  All patches shall be made flush with the adjoining surfaces and must be dry and 

properly sealed before application of the prime coat. 

 

F. All metal surfaces shall be solvent cleaned to remove grease and oil.  Where rust or scale is present, it must be 

removed prior to painting.  Wire brush or sand to bright metal.  If the rust is severe, sandblast or power chip. 

 

G. All damage to shop prime coat caused by cleaning, repairing, and erection shall be spot-primed with the same 

material as used for the shop coat. 

 

H. All undercoats of paint shall be tinted to a color approximating the color of the finish.  Permit enough variation in 
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color for guide coat. 

 

I. All coats shall be thoroughly dry before applying succeeding coats. 

 

J. Upon completion of the work, all misplaced paint and spots or spills shall be removed and work left in a condition 

acceptable to the Architect. 

 

K. Exterior painting shall not be done while the surface is damp, or during rainy or frosty weather, or when the 

temperature is below 50 degrees F. or above 90 degrees F. 

 

3.02   CLEANUP 

 

A. Cleaning - At the completion of the work, the Painting Subcontractor shall remove all paint spots and oil or grease 

stains caused by his work from floors, fixtures, hardware, and equipment, leaving their finishes in satisfactory 

condition.  He shall remove all his staging, equipment, debris, and materials, and leave the site in a clean condition 

so far as his work is concerned. 

3.03  MAINTENANCE MATERIALS 

 

A. Upon completion of work the following amount of paint and finish shall be left for the Owner. 

 

1. One gallon - Interior wall paint (for each color used) 

 

END OF SECTION
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SECTION 12 24 00 

 

WINDOW SHADES (Commercial Roller) 

 

PART 1 - GENERAL 

 

1.01 GENERAL CONDITIONS 

 

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and Division 1 

Specification Sections, apply to this Section. 

 

B. Examine all the other Sections of the Specifications for requirements which affect work of this Section whether or 

not such work is specifically mentioned in this Section. 

 

C. Coordinate work with that of all other sections affecting, or affected by work of this Section.  Cooperate with such 

trades to assure the steady progress of all work under the Contract. 

 

D. It is understood that the Contractor has examined the site and made his own estimates of the facilities and 

difficulties attending to the execution of the work, and has based his price thereon 

 

E. Except for unforeseeable, concealed or subsurface conditions, as determined by the Architect, the Contractor shall 

make no claim for additional cost due to existing conditions at the site, which in the opinion of the Architect, with 

reasonable diligence could have been ascertained by the Contractor in his examination of the site 

 

1.02 The Work to be performed under this Section shall include providing all labor, materials and equipment required to 

furnish and install window shades and related work necessary for the proper completion of the operations as 

required by the Contract Documents. 

A. Provide shades for all windows listed below: 

1. All classrooms, academic support space and administrative spaces indicated by a window type symbol on the 

Drawings. 

2. Windows not designated by a window type symbol will not receive shades, which generally includes all 

translucent glazed windows, corridor windows and gym windows whether clear glazed or of translucent panel 

system. 

B. Provide all staging, scaffolding, hoisting and trash disposal required by the work of this Contract 

1.03 SUBMITTALS 

 

A. Submit the following: 

1. Manufacturers’ brochures 

2. Shop Drawings showing sizes, layout and installation details 

3. Samples of Shade Material: Not less than 3 inches square of each available color applied.  Mark face of 

material. 

4. One sample shade (complete), installed in a typical opening, as selected by the architect. 

5.    Product Test Reports:  For each type of roller shade product. 

6. Maintenance Data:  For roller shades to include in maintenance manuals.  Include the following: 

a. Methods for maintaining roller shades and finishes. 

b. Precautions about cleaning materials and methods that could be detrimental to fabrics, finishes, and 

performances. 

c. Operating hardware 

 

1.04 QUALITY ASSURANCE  

 

A. Installer Qualifications:  An experienced installer who has completed installation of roller shades similar in 

material, design, and extent to that indicated for this Project and whose work has resulted in construction with a 

record of successful in-service performance. 

 

B. Source Limitations:  Obtain roller shades through one source from a single manufacturer. 
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C. Fire-Test Response Characteristics 

1.   Flame-Resistance Ratings:  Passes NFPA 701. 

D. Corded Window Covering Product Standard:  Provide roller shades complying with WCMA  A100.1. 

 

E. Mockups:  Build mockups to verify selections made under sample Submittals and to demonstrate aesthetic effects 

and qualities of materials and execution. 

1.   Build mockups in the location and of the size indicated or, if not indicated, as directed  by Architect. 

2. Approved mockups may become part of the completed Work if undisturbed at time of  Substantial 

Completion. 

1.05 DELIVERY, STORAGE, AND HANDLING  

A. Deliver shades in factory packages, marked with manufacturer and product name. 

1.06 PROJECT CONDITIONS  

A. Environmental Limitations:  Do not install roller shades until construction and wet and dirty finish work in spaces, 

including painting, is complete and ambient temperature and humidity conditions are maintained at the levels 

indicated for Project when occupied for its intended use. 

B. Field Measurements:  Where roller shades are indicated to fit to other construction, verify dimensions of other 

construction by field measurements before fabrication and indicate measurements on Shop Drawings.  Allow 

clearances for operable glazed units’ operation hardware throughout the entire operating range.  Notify Architect of 

discrepancies.  Coordinate fabrication schedule with construction progress to avoid delaying the Work. 

PART 2 – PRODUCTS 

2.01 WINDOW SHADES  

A. Manufacturer and type:  For the purposes of establishing level of quality,  shades shall be MechoShade ‘Mecho/5’ 

chain operated units by MechoShade Systems, Inc., Long Island City, NY,.  Similar products by Phifer 

Incorporated, Hunter Douglas Window Fashions, Levolor, Shade Technologies, Inc., or others may be considered 

equal and will be subject to the approval of the Architect.   

 

2.02 APPLICATIONS/SCOPE 

A. Roller Shade Schedule: 

1. Shade Type 1: Manual operating, chain drive, sunscreen roller shades in all exterior windows of rooms and 

spaces designated on the Drawings unless specifically noted herein. 

 

2.03 SHADE CLOTH 

A. Visually Transparent Single-Fabric Shade cloth:  MechoShade Systems, Inc., ThermoVeil group, single thickness 

non-raveling 0.030-inch (0.762 mm) thick vinyl fabric, woven from 0.018-inch (0.457 mm) diameter extruded 

vinyl yarn comprising of 21 percent polyester and 79 percent reinforced vinyl, in colors selected from 

manufacturer's available range.  1% open/99% UV Blockage. 

1.   1000 Series Dense Basket Weave.  Color:  The color is to be selected from the manufacturer full range of 

colors.  The intent is to match the window frame color. 

2.   Project standard shade cloth unless noted. 

 

2.04 SHADE BAND 

A. Shade Bands:  Construction of shade band includes the fabric, the hem weight, hem-pocket, shade roller tube, and 

the attachment of the shade band to the roller tube.  Sewn hems and open hem pockets are not acceptable. 

 

B. Hem Pockets and Hem Weights:  Fabric hem pocket with RF-welded seams (including welded ends) and concealed 

hem weights.  Hem weights shall be of appropriate size and weight for shade band.  Hem weight shall be 

continuous inside a sealed hem pocket.  Hem pocket construction and hem weights shall be similar, for all shades 

within one room. 
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C. Shade band and Shade Roller Attachment: 

Use extruded aluminum shade roller tube of a diameter and wall thickness required to support shade fabric without 

excessive deflection.  Roller tubes less than 1.55 inch (39.37 mm) in diameter for manual shades, and less than 

2.55 inches (64.77 mm) for motorize shades are not acceptable. 

1.   Provide for positive mechanical engagement with drive / brake mechanism. 

2.   Provide for positive mechanical attachment of shade band to roller tube; shade band shall be made removable / 

replaceable with a "snap-on" snap-off" spline mounting, without having to remove shade roller from shade 

brackets. 

3.   Mounting spline shall not require use of adhesives, adhesive tapes, staples, and/or rivets. 

4.   Any method of attaching shade band to roller tube that requires the use of: adhesive, adhesive tapes, staples, 

and/or rivets are not acceptable. 

 

2.05 SHADE FABRICATION 

 

A. Fabricate units to completely fill existing openings from head to sill and jamb-to-jamb, unless specifically indicated 

otherwise. 

 

B. Fabricate shade cloth to hang flat without buckling or distortion. Fabricate with heat-sealed trimmed edges to hang 

straight without curling or raveling. Fabricate unguided shade cloth to roll true and straight without shifting 

sideways more than 1/8 inch (3.18 mm) in either direction per 8 feet (2438 mm) of shade height due to warp 

distortion or weave design. Fabricate hem as follows: 

1.  Bottom hem weights. 

 

C. Provide battens in standard shades as required to ensure proper tracking and uniform rolling of the shade bands. 

Contractor shall be responsible for assuring the width-to-height (W:H) ratios shall not exceed manufacturer's 

standards or, in absence of such standards, shall be responsible for establishing appropriate standards to assure 

proper tracking and rolling of the shade cloth within specified standards. Battens shall be roll-formed stainless steel 

or tempered steel, as required. 

2.06 COMPONENTS 

A. Access and Material Requirements: 

1.   Provide shade hardware allowing for the removal of shade roller tube from brackets without removing 

hardware from opening and without requiring end or center supports to be removed. 

2.   Provide shade hardware that allows for removal and re-mounting of the shade bands without having to remove 

the shade tube, drive or operating support brackets.  

3.   Styrene based plastics, and /or polyester, or reinforced polyester will not be acceptable. 

 

B. Manual Operated Chain Drive Hardware and Brackets: 

1. Provide for universal, regular and offset drive capacity, allowing drive chain to fall at front, rear or non-offset 

for all shade drive end brackets.  Universal offset shall be adjustable for future change. 

2. Provide hardware capable for installation of a removable fascia, for both regular and/or reverse roll, which 

shall be installed without exposed fastening devices of any kind. 

3. Provide shade hardware system that allows for removable regular and/or reverse roll fascias to be mounted 

continuously across two or more shade bands without requiring exposed fasteners of any kind. 

4. Provide shade hardware system that allows for operation of multiple shade bands (multi-banded shades) by a 

single chain operator, subject to manufacturer’s design criteria.  Connectors shall be offset to assure alignment 

from the first to the last shade band. 

5. Provide shade hardware system that allows multi-banded manually operated shades to be capable of smooth 

operation when the axis is offset a maximum of 6 degrees on each side of the plane perpendicular to the radial 

line of the curve, for a 12 degrees total offset. 

6. Provide positive mechanical engagement of drive mechanism to shade roller tube. Friction fit connectors for 

drive mechanism connection to shade roller tube are not acceptable 

7. Provide shade hardware constructed of minimum 1/8-inch (3.18 mm) thick plated steel or heavier as required 

to support 150 percent of the full weight of each shade. 

 

C. Drive Bracket / Brake Assembly:  

1. MechoShade Drive Bracket model M5 shall be fully integrated with all MechoShade accessories, including, 

but not limited to: SnapLoc fascia, room darkening side / sill channels, center supports and connectors for 

multi-banded shades.  
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2. M5 drive sprocket and brake assembly shall rotate and be supported on a welded 3/8 inch (9.525 mm) steel 

pin.  

3. The brake shall be an over -running clutch design which disengages to 90 percent during the raising and 

lowering of a shade.  The brake shall withstand a pull force of 50 lbs. (22 kg) in the stopped position. 

4. The braking mechanism shall be applied to an oil-impregnated hub on to which the brake system is mounted.  

The oil impregnated hub design includes an articulated brake assembly, which assures a smooth, non-jerky 

operation in raising and lowering the shades.  The assembly shall be permanently lubricated.  Products that 

require externally applied lubrication and or not permanently lubricated are not acceptable. 

5. The entire M5 assembly shall be fully mounted on the steel support bracket, and fully independent of the shade 

tube assembly, which may be removed and reinstalled without effecting the roller shade limit adjustments.  

 

D. Drive Chain: #10 qualified stainless steel chain rated to 90 lb. (41 kg) minimum breaking strength. Nickel plate 

chain shall not be accepted. 

2.07 ACCESSORIES 

A. Fascia:  

1. Continuous removable extruded aluminum fascia that attaches to shade mounting brackets without the use of 

adhesives, magnetic strips, or exposed fasteners. 

2. Fascia shall be able to be installed across two or more shade bands in one piece. 

3. Fascia shall fully conceal brackets, shade roller and fabric on the tube. 

4. Provide bracket / fascia end caps where mounting conditions expose outside of roller shade brackets. 

5. Notching of Fascia for manual chain shall not be acceptable. 

 

B. Warranty:  Interior Shades – Ten-year manufacturers warranty on manually operated components except bead 

chain which is a maintenance/service item.  Ten-year manufacturers warranty on shadecloth with provision that it 

will not deteriorate, sag or main fit for use for the full warranty period when used as an interior rollershade. 

 

PART 3 – EXECUTION 

3.01 EXAMINATION  

A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for installation 

tolerances, operational clearances, and other conditions affecting performance. Proceed with installation only after 

unsatisfactory conditions have been corrected.  

3.02 ROLLER SHADE INSTALLATION  

A. Install roller shades level, plumb, square, and true according to manufacturer’s written instructions, located so 

shade band is not closer than 2 inches to interior face of glass.  Allow clearances for window operation hardware. 

3.03 ADJUSTING  

A. Adjust and balance roller shades to operate smoothly, easily, safely, and free from binding or malfunction 

throughout entire operational range. 

3.04 CLEANING AND PROTECTION  

A. Clean roller shade surfaces after installation, according to manufacturer’s written instructions.  

B. Provide final protection and maintain conditions, in a manner acceptable to manufacturer and Installer that ensure 

that roller shades are without damage or deterioration at time of Substantial Completion. 

C. Replace damaged roller shades that cannot be repaired, in a manner approved by Architect, before time of 

Substantial Completion.   

END OF SECTION 
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